

**DIRECTOR GENERAL, PROJECT SEABIRD, IHQ-MOD, NEW DELHI**  
**AMENDMENTS TO REQUEST FOR QUALIFICATION (RFQ) DOCUMENT FOR CONSTRUCTION OF COVERED DRY**  
**BERTHS, SHIP TRANSFER SYSTEM ON RAILS,**  
**LANDSIDE TUNNELS, MEP SERVICES AND OTHER ASSOCIATED WORKS (MWC-04)**

**RFQ NO.: DGSB/MWC-04/02 OF 2018**

**ADDENDUM NO. 02 DATED 08-11-2018**

Following amendments are hereby made to the above stated RFQ Document, issued on 24-08-2018, in accordance with ITA 2.7 of Section 2 of the RFQ Document:

S. No.	Reference to			Amendment to the RFQ Document
	RFQ Document (Section etc.)	Paragraph or Clause No.	Page No.	
1	Section 1: Introduction	Clause No. 1.8, S. No. (d) & (e) Application Due Date & Opening of Applications	09 of 103	In corresponding rows under column marked "Date": <b>Delete</b> "15-11-2018" and <b>replace</b> with "30-11-2018"





DIRECTOR GENERAL, PROJECT SEABIRD, IHQ-MOD, NEW DELHI  
APPLICATION FOR CONSTRUCTION OF COVERED DRY BERTHS, SHIP TRANSFER SYSTEM ON RAILS,  
LANDSIDE TUNNELS, MEP SERVICES AND OTHER ASSOCIATED WORKS (MWC-04)

TD. NO. DGSB/MWC-04/02 OF 2018

RESPONSE TO PRE-APPLICATION QUERIES

Date: 08-11-2018

S. No.	RFQ Reference Section/ Clause No.	As provided by the Applicant			Employer's Response
		Reference to RFQ	Existing Provision in the RFQ	Clarification Sought	
(1)	(2)	(3)	(4)	(5)	(6)
1.	Section 1, Clause No. 1.8, Schedule of Pre-Qualification Process, Table, S. No. (d) Pg 9 of 103, read with S. No. 16 of Response to Queries dated 23-10-2018			With reference to the subject project, latest addendum that you have uploaded in your website, We are in need of some additional time to secure the certificates from our statutory auditors in accordance with the RFQ requirements and the Addendums thereof. We therefore request you to arrange for extension in the RFQ submission date from the present 15 <sup>th</sup> November 2018 to 15 <sup>th</sup> December 2018. The additional time will enable us to submit complete and comprehensive responses to RFQ prerequisites. Kindly let us have your confirmation regarding the above at the earliest.	Application Due Date and Opening of Applications have been amended, please refer S. No. 1 of Addendum No. 02 dated 08-11-2018
2.	Section 1, Clause No. 1.8, Schedule of Pre-Qualification Process, Table, S. No. (d) Pg 9 of 103, read with S. No. 16 of Response to Queries dated 23-10-2018			We request you to kindly consider an extension of the submission date by at least 15 days mainly due to the following reasons: <ul style="list-style-type: none"> <li>• The second quarter (Q2) audit is on-going in organizations due to which our Statutory Auditors are tied up and their availability is highly affected.</li> <li>• In addition to the above, there is Diwali festival in the second week of November which is reducing the effecting working days post the issue of clarifications (uploaded on 30<sup>th</sup> Oct' 18).</li> </ul> We request you to consider our request	Application Due Date and Opening of Applications have been amended, please refer S. No. 1 of Addendum No. 02 dated 08-11-2018





S. No.	RFQ Reference Section/ Clause No.	As provided by the Applicant			Employer's Response
		Reference to RFQ	Existing Provision in the RFQ	Clarification Sought	
(1)	(2)	(3)	(4)	(5)	(6)
				favorably and confirm.	
3.	Section 1, Clause No. 1.8, Schedule of Pre-Qualification Process, Table, S. No. (d) Pg 9 of 103, read with S. No. 16 of Response to Queries dated 23-10-2018			We are keen to participate in the subject tender and have also attended the pre bid meeting. However, due to recently uploaded addendum as well as due to certification of documents by Statutory Auditors, we request you to kindly postpone the date of submission of application.	Application Due Date and Opening of Applications have been amended, please refer S. No. 1 of Addendum No. 02 dated 02-11-2018

