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Project Seabird Phase 1A

RFQ: Provision of infrastructure works consisting of Roads &
Bridges, Drains, Water Supply, Sewerage, Slope Protection, Waste
Management, Power Syslem including Water and Sewage
Treatment Plants at Naval Base Karwar under

Other Works Package (PMCO1)

crreenneeennee.. AS defined in Clause 1.5.1
vieienene. As defined in Clause 1.4.4
veveneeeenn AS defined in Clause 2.2.1 (c)
As defined in Clause 1.4.1
... As defined in Clause 1.4.3
As defined in Clause 1.2.1
As defined in Clause 1.5.1
... As defined in Clause 1.5.1

Request for Proposals...........c.c.cccovevieevcivnnnvecnnennene. AS defined in Clause 1.5.1
Similar Work(s).................ccceevvvveeeeenneeo.. As defined in Criteria No. 4.2 of Section 3
Specialised Subcontractor..........................ccevvee.... As defined in Clause 2.2.4
Tender Documents..............ccccoevvvvrevvnicccnnnncninnnneenn: AS defined in Clause 1.5.3
Tender Price ..........ccciiviiminnmssssmmisnsnsnnnsaans 248 defined in Clause 1.5.4
Tendering Process............cccccvvevvvencenensnessenscnnseneenennn. AS defined in Clause 1.5.1
Tender Stage ........c.ccccevevveeiiie i cnresereesnee e eeneenn. AS defined in Clause 1.5.1
TONABrS ... i s s e A8 dEfined in Clause 1.5.3
WS ccnunanammnmnaEmsnRs s snmssnnsennncng defined IniGlaugse: 1.4,

The words and expressions beginning with capital letters and defined in this
document shall, unless repugnant to the context, have the meaning ascribed thereto
herein above.

RFQ No. DGSB/PMC01/1 of 2018 Page 5 of 104



oty Project Seabird Phase |IA

* * RFQ: Provision of infrastructure works consisting of Roads &
:/ Bridges, Drains, Water Supply, Sewerage, Slope Protection, Waste
%, & Management, Power System including Water and Sewage
Yooy ont* Treatment Plants at Naval Base Karwar under

Other Works Package (PMCO1)

SECTION 1
1 INTRODUCTION

1.1 Background

1.11 In the year 1986, the Indian Navy established a Project, code named
“Seabird", to undertake planning for the establishment of the third major Naval
Base at Karwar (Karnataka), located about 120 km south of Panjim, Goa on
the west coast of India. A Master Plan for Project Seabird was completed in
April 1990,

1.1.2 The Master Plan recommended that the Naval Base at Karwar be developed
in two phases. In Phase |, facilities and infrastructure were required to be

developed for the basing of certain ships/ submarines and support/ yard craft.

1.1.3 Project Seabird Phase IIA works are now being planned to enable increased
berthing for ships/ submarines and support/yard craft at Karwar. Accordingly,
existing facilities at Karwar will require considerable augmentation for efficient
basing, operations, maintenance and support of a large, modern fleet. The
key Phase IIA facilities and infrastructure are expected to be delivered
progressively over seven to eight years.

1.2 Objective of Project Seabird Phase IlA

1.2.1 Project Seabird Phase |IA works involve construction of a wide range of new
facilities and augmentation of certain existing facilities in Naval Base Karwar
(the “Project”). Detailed Project Reports (DPRs) have been prepared and the
required facilities have been divided into various work packages based on
nature of work, expertise required and location.

1.2.2 The envisaged facilities are intended to provide requisite berthing and
operational Fleet Base facilities/ complexes for the operation, administration
and Command & Control of capital warships/submarines and associated
support/yard craft at the Naval Base, Karwar.

1.3  Project Site Description

1.3.1 The Project work is to be performed in the Naval Base, Karwar region
including a large geographical area along the sea coast at Karwar.

1.4 Objective of Pre-Qualification

N :!-3,4.1 The President of India acting through Director General, Project Seabird (the
/57 7% “Employer) has decided to undertake Provision of infrastructure works
consisting of Roads & Bridges, Drains, Water Supply, Sewerage, Slope

{
* Nogg
\ Y Protection, Waste Management, Power System including Water and Sewage

aQ
3‘ i &f
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Treatment Plants at Naval Base Karwar under Other Works Package
(PMCO01) of Phase-lIA of Project Seabird (the “Works”), through an item rate
contract for construction and has decided to carry out the Tendering Process
for selection of a Tenderer to whom the Contract may be awarded. Brief
particulars of the Works are as follows:

18 | Iifﬁdiﬁhtfive cost of
- | Works (In INR Crore)

Provision of infrastructure works consisting of
Roads & Bridges, Drains, Water Supply,
Sewerage, Slope Protection, Waste Management,
Power System including Water and Sewage 830
Treatment Plants at Naval Base Karwar under
Other Works Package (PMCO01) of Phase-IIA of
Project Seabird

The Employer intends to pre-qualify and short-list suitable Applicants in
accordance with the procedure set out herein who will be eligible for
participation in the Tender Stage and ultimately, for contract award.

General description of the proposed works is given in Section 6: Scope of
Works. However, detailed descriptions of scope of works shall be provided
with the Tender Documents.
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1.5.2
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1.5.4

1.6
1.6.1
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Indicative construction cost of the Works (the “Estimated Cost") is subject to
revision.

The Employer shall receive Applications pursuant to this RFQ in accordance
with the terms set forth herein as modified, altered, amended and clarified
from time to time by the Employer. All Applications shall be prepared and
submitted in accordance with such terms on or before the date specified in
Clause 1.8 for submission of Applications (the “Application Due Date”).

Brief Description of Tendering Process

The Employer has adopted a two-stage tendering process (collectively
referred to as the “Tendering Process”) for selection of the Tenderer for
award of the Contract. The first stage (the “Qualification Stage”) of the
process involves qualification (the “Qualification”) of interested parties who
make an Application in accordance with the provisions of this RFQ (the
“Applicant”. At the end of this stage, the Employer shall announce a list of all
pre-qualified Applicants who shall be eligible for participation in the second
stage of the Tendering Process (the “Tender Stage”) comprising of Request
for Proposals (the "Request for Proposals” or “RFP").

In the Qualification Stage, Applicants would be required to furnish all the
information specified in this RFQ. Only those Applicants that are pre-qualified
and short-listed by the Employer shall be invited to submit their Tenders for
the Works.

In the Tender Stage, the Tenderers shall be called upon to submit their
technical tender and financial tender (the “Tenders”) in accordance with the
RFP and other documents to be provided by the Employer (collectively the
“Tender Documents”). The Tender Documents for the Works will be provided
to every pre-qualified Applicant.

The Contract shall be awarded to the Tenderer who is technically suitable as
per the approved technical evaluation report from concerned competent
authority and quoted the lowest Tender Price (the “Tender Price”). Details of
the process to be followed at the Tender Stage and the terms thereof will be
spelt out in the Tender Documents.

Queries to RFQ / Request for Clarification

Any queries or request for additional information concerning this RFQ shall be
submitted in writing by speed post/ courier and by e-mail so as to reach the
officer designated in Clause 2.10.4 by the Application Due Date specified in
Clause 1.8. The envelopes/ communications shall clearly bear the following
identification/ title:

RFQ No. DGSB/PMCO01/1 of 2018 Page & of 104
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“Queries/ Request for Clarification Information: RFQ for PMC01 Contract
Package"

1.7 Address for Submission/Opening of Applications

Director General

Project Seabird

Integrated HQs of MoD (Navy)

2" Floor, West Block-5

R K Puram, New Delhi - 110066

Telephone No: 011 2610 2357, 011 2618 1172
Fax: 011 2610 0608

E-Mail Address: dgpsb@navy.gov.in

Website: www.indiannavy.nic.in / www.indiannavy.gov.in

1.8 Schedule of Pre-Qualification (PQ) Process

The Employer shall endeavour to adhere to the following schedule:

 Event Description

1 Last date for receiving 03-05-2018
queries

2 Pre-Application 28-05-2018 at 1000 hrs IST
Conference

3 Employer response to 18-06-2018

queries
4 | Application Due Date 10-07-2018 1500 hrs IST
[+ nos 7 5 | Opening of Applications | 10-07-2018 1530 hrs IST

RFQ No. DGSB/PMCO01/1 of 2018 Page 9 of 104
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1.9 Pre-Application Conference

A Pre-Application conference will be held to clarify the issues related to this
REQ. The date, time and venue of the Pre-Application Conference shall be:

Date and Time:  As per S. No. 2 of Clause 1.8 above
Venue: AECOM Office,

3 Floor, Tower A, Building No. 8,

DLF Cyber City, DLF Phase Il

Gurugram — 122002, Haryana, India

R i
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SECTION 2
2 INSTRUCTIONS TO APPLICANTS
21 Scope of Application

21.4 The Employer wishes to receive Applications for Qualification in order to
short-list experienced and capable Applicants for the Tender Stage.

24.2 Short-listed Applicants may be subsequently invited to submit the Tenders for
the Works.

2.2 Eligibility of Applicants

221 For determining the eligibility of Applicants for their pre-qualification
hereunder, the following shall apply:

(a) The Applicant for pre-qualification shall be a single entity. No Applicant
can be a Specialised Subcontractor of another Applicant. However, the
Applicant(s) can have common Specialised Subcontractor(s) in their
Application.

(b) An Applicant may be a private entity or government-owned entity .

(c) An Applicant shall not have a conflict of interest (the “Conflict of
Interest”) that affects the Tendering Process. Any Applicant found to
have a Conflict of Interest shall be disqualified. An Applicant shall be
deemed to have a Conflict of Interest affecting the Tendering Process, if:

(i) the Applicants in two different Applications have controlling
shareholders in common (however this provision is not applicable
for government owned entity'); or

(i) the Applicant submits more than one Application for pre-
qualification; or

(iii) the Applicant and/or his proposed Specialised Subcontractor (if
any) has participated as a consultant in the preparation of the
design or technical specifications of the Works that are subject of
this RFQ; or

(iv) such Applicant, or any associate thereof receives or has received
any direct or indirect subsidy, grant, concessional loan or

ey ‘ “Government owned entity” means an entity controlled by Central/State Government in India or any
/e ‘eptity controlled by these Government(s)
() "\
4 N [ ':_;';
% .Y
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subordinated debt from any other Applicant, or any associate
thereof or has provided any such subsidy, grant, concessional loan
or subordinated debt to any other Applicant, or any associate
thereof (however this provision is not applicable for government
owned entity); or

(v) such Applicant has the same Authorised Representative for
purposes of this Application as any other Applicant.

(d) An Applicant or his proposed Specialised Subcontractor (if any) shall not
be under suspension from tendering by the Government (“the
Government” means Central/State Government in India, or any entity
controlled by it, or Government of the country where the Applicant is
incorporated) as the result of the execution of a Bid-Securing
Declaration.

(e) Any Applicant or his proposed Specialised Subcontractor (if any) who
has been barred from tendering by the Government and the bar subsist
as on the Application Due Date, would not be eligible to submit an
Application.

(f) In regard to matters relating to securily and integrity of the country, the
Applicant / proposed Specialised Subcontractor (if any) should not have
been charge-sheeted by any agency of the Government of India or any
State in India or convicted by a Court of Law.

(g) No investigation, related to security and integrity of the country, by a
regulatory authority should be pending either against the Applicant
proposed Specialised Subcontractor (if any) or against CEO(s)/ directors/
managers/ employees of Applicant andfor Specialised Subcontractor (if

any).

(h) No corporate debt restructuring is in process andfor no unresolved debt
restructuring issues with the Banks/Institutions as of 315! March 2018.
The Statutory Auditor's Certificate in this regard shall be furnished with
the Application (refer to FORM-12: DEBT).

() The Applicant and/or his proposed Specialised Subcontractor (if any)
shall be subjected to Employer’s security clearance and screening.

(i) An Applicant shall provide such evidence of eligibility satisfactory to the
Employer, as the Employer shall reasonably request.
“Jﬂwf‘f‘.* 2.2.2 BLANK
Q\} *53;@‘
‘ '*".rl'_"l.;_l;_ﬁ EL

& o

bc?_ﬂuﬂf&
~—"RFQ No. DGSB/PMCO01/1 of 2018 Page 12 of 104




ot M Project Seabird Phase IIA

E * RFQ: Provision of infrastructure works consisting of Roads &
/ Bridges, Drains, Waler Supply, Sewerage, Slope Protection, Waste
., & Management, Power System including Water and Sewage
eoystt® Trealment Plants at Naval Base Karwar under

Other Works Package (PMCO1)

2.2.3 BLANK

2.2.4 Specialised Subcontractors

In case any Specialised Subcontractor(s) is proposed by the Applicant in his
Application, it shall comply with the following additional requirements:

(a) Not more than one (01) Specialised Subcontractor shall be considered
for one key construction activity described in Criteria No. 4.3 of Section
3: Eligibility and Qualification Criteria.

(b} The Specialised Subcontractor(s) can be proposed by the Applicants for
ONLY any two (02) out of the four (04) key construction activities
described in Criteria No. 4.3 of the Section 3: Eligibility and Qualification
Criteria, and such Specialised Subcontractor(s) shall also meet the
corresponding qualification requirements. The Applicant shall clearly
identify such activities and submit details of his Specialised
Subcontractor(s) and their credentials in the relevant Form(s).

(c) No change of Specialised Subcontractor shall be permitted by the
Employer during the Qualification Stage;

(d) During Tender Stage, the Applicant may be permitted only once, by the
Employer, to change the Specialised Subcontractor(s).

(e) Blank

(f) For the case described in paragraph (d) above, the request for change,
along with the relevant documents, should be submitted to the Employer
no later than 30 (thirty) days after the date of Invitation for Tender (IFT).
In such cases, the Tenderer's qualification, as applicable on the
Application Due Date, shall be again evaluated and the Tenderer should
meet the qualification criteria, set forth in the RFQ Document failing
which his request shall be rejected.

(g) The key construction activity(s) described in Criteria No. 4.3 of the
Section 3: Eligibility and Qualification Criteria shall be executed only by
the respective proposed Specialised Subcontractor(s), if any, duly
approved by the Employer.

2.3  Applications and Costs Thereof

2.3.1 The Applicants shall be responsible for all of the costs associated with the
preparation of their Applications and their participation in the Tendering
Process. The Employer will not be responsible or in any way liable for such

RFQ No. DGSB/PMC01/1 of 2018 Page 13 of 104
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2.5
2.5.1

Other Works Package (PMCO01)

costs, regardless of the conduct or outcome of the Tendering Process.

Right to Accept or Reject Any or All Applications! Tenders

Notwithstanding anything contained in this RFQ, the Employer reserves the
right to accept or reject any Application and to annul the Tendering Process
and reject all Applications, at any time without any liability or any obligation for
such acceptance, rejection or annulment, and without assigning any reasons
thereof.

Employer reserves its right to call for original of the supporting documents or
visit Applicant's offices/project sites (either completed or ongoing) for
verification, if so deemed necessary and also to cross check for any details as
furnished by the Applicants from their previous clients/consultants etc.
Applicants shall have no objection whatsoever in this regard.

Employer reserve the right to make use of available in-house
datafinformation, if any, also for evaluation of Pre-Qualification Applications.

The Employer reserves the right to reject any Application and/ or Tender if at
any time a material misrepresentation is made or uncovered.

In case it is found during the evaluation of PQ Applications/T enders or at any
time before signing of the Contract, or if the work is awarded, or after its
execution and during the period of subsistence thereof, including the Defects
Notification Period, that the Applicant has made material misrepresentation,
the Applicant shall be disqualified forthwith if not yet appointed as the
Contractor. If the Applicant has already been issued the LOA or has entered
into the Contract, as the case may be, the same shall, notwithstanding
anything to the contrary contained therein or in this RFQ, be liable to be
terminated without the Employer being liable in any manner whatsoever to the
Applicant/Contractor and without prejudice to any other right or remedy which
the Employer may have under this RFQ, the Tender Documents, the Contract
or under applicable law.

Documents

Contents of the RFQ
This RFQ comprises of the following:
e Invitation for Qualification
¢  Section 1: Introduction
e Section 2: Instructions to Applicants

. Section 3: Evaluation and Qualification Criteria

RFQ No. DGSB/PMCO01/1 of 2018 Page 14 of 104
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e Section 4: Fraud & Corrupt Practices
e Section 5: Miscellaneous

e Section 6: Scope of Works

e Section 7: Forms

e Annexure-1: Exchange Rates

e Annexure-2: Format for Application for Visit to IHQ of MoD
(Navy)/Naval Base Karwar

This RFQ should be read in conjunction with any Addendum issued in
accordance with Clause 2.7.

The Applicant is expected to examine all instructions, appendices, forms and
clauses in the RFQ and to furnish with its Application all information or
documentation as required in the RFQ.

26 Pre-Application Queries and Request for Clarifications

2.6.1 Applicants requiring any clarification on the RFQ may notify the Employer in
writing by speed post/ courier and by e-mail in accordance with Clause 1.6. In
addition they are advised to provide an editable soft copy (MS Word) of the
queriesfrequest for clarifications raised by them.

2.6.2 The Applicants are further advised to use the following format for submitting
their queries or request for clarification:

Name of the APplICaNt: .....cccooivvririiie i

Reference to
Quer | Applicant’ RFQ E."‘.“”""fg Query or
N Code* - Provision in the Clarification Sought
yNo. | sCode* | ciqus | Page RFQ arification Soug
e No. | No.
(1) (2) (3) (4) (5) (6)

A MO & --i'
(_ ./ *Tobe filled by the Employer
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2.6.3

26.4

2.7
2.7.1

27.2

27.3

28
28.1

2.9
2.9.1

Other Works Package {(PMCO1}

The Employer will upload responses to the queries/clarifications sought on the
official website (www.indiannavy.nic.in/ www.indiannavy.gov.in) of the
Employer, without identifying the source of queries.

The Employer reserves the right not to respond to any question or provide any
clarification, in its sole discretion, and nothing in this Clause shall be taken or
read as compelling or requiring the Employer to respond to any question or to
provide any clarification.

Amendment of Request for Qualification

At any time prior to the Application Due Date, the Employer may, for any
reason, whether at its own initiative or in response to clarifications requested
by Applicant(s), modify the RFQ by the issuance of Addenda.

Any addendum issued shall be part of the RFQ and shall be uploaded on the
official website {wm.indiannaw.nic.inw.indlannaw.gcv.in] of the
Employer.

To give prospective Applicants reasonable time in which to take an addendum
into account in preparing their Applications, the Employer may, at its
discretion, extend the Application Due Date for the submission of the
Application.

Preparation and Submission of Application
Language

The Application and all related correspondence and documents in relation to
the prequalification process shall be in English language only. Supporting
documents and printed literature furnished by the Applicant with the
Application may be in any other language provided these are accompanied
with translations of all the pertinent passages in the English language, duly
authenticated and certified by the Applicant. Supporting materials, which are
not translated into English, may not be considered. For the purpose of
interpretation and evaluation of the Application, the English language
translation shall prevail.

Format and Signing of Application

The Applicant shall provide all the information sought under this RFQ.
Incomplete and for conditional Applications shall be liable to rejection.

The Applicant shall prepare 1 (one) original set of the Application (together
with the documents required to be submitted pursuant to this RFQ) and
clearly marked as “ORIGINAL". In addition, the Applicant shall submit 03
(three) copies of such Application and documents, which shall be marked as
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“COPY". The Applicant shall also provide two (2) scanned soft copies thereof
on a Compact Disc (CD), in envelope marked “ORIGINAL". In the event of
any discrepancy between the original and the copy, the original shall prevail.

2.9.3 The Application and its copy shall be typed or written in indelible ink. It shall
be signed by the Authorised Representative of the Applicant who shall also
initial each page of the Application (including each FORM) in blue ink. In case
of printed and published documents, only the cover page or first page shall be
initialled. All the alterations, omissions, additions or any other amendments
made to the Application shall be initialled by the person(s) signing the
Application. Each page of the Application and attached documents should
bear the seal of the Applicant.

2.9.4 The Application shall contain machine number on all the pages and shall be in
spiral or hard bound form only in a manner that does not allow replacement of
any page. The Applicants are further advised to prepare a table of contents in
the beginning of each volume of documents referring the page numbers of the
indexed items.

210 Sealing and Marking of Applications

2.10.1 The Applicant shall submit the Application in the format specified in FORM-
01: APPLICATION, together with the documents specified in Clause 2.10.2,
and seal it in an envelope and mark the envelope as “APPLICATION". The
Applicant shall seal the original and the copies of the Application, together
with their respective enclosures, in separate envelopes duly marking the
envelopes as “ORIGINAL" and “COPY". The envelopes shall then be sealed
in an outer envelope which shall also be marked in accordance with Clauses
2.10.3 and 2.10.4.

2.10.2 Each envelope shall contain:

(a) Application for Pre-qualification in the prescribed format (FORM-01:
APPLICATION) along with supporting documents;

(b) Particulars of the Applicant (FORM-02: PARTICULARS-1);

(¢} In case the Applicant proposes Specialised Subcontractor, particulars of
the Specialised Subcontractor(s) (FORM-03: PARTICULARS-2) ;

(d) In case the Applicant proposes Specialised Subcontractor(s), Letter of
Consent from the Specialised Subcontractor(s) (FORM-04: CONSENT) ;

Details of Historical Contract Non-Performance, Pending Litigation and
Litigation ~ History  [(FORM-05(A):  NON-PERFO, FORM-05(B):
LITIGATION and FORM-05(C): LITIGATION HIST)]

RFQ Mo. DGSB/PMCO01/1 of 2018 Page 17 of 104



K it 1 Project Seabird Phase IIA

» = RFQ: Provision of infrastructure works consisting of Roads &
/ Bridges, Drains, Water Supply, Sewerage, Slope Proteclion, Waste
k) & Management, Power System including Water and Sewage
Vegy g’ Treatment Plants at Naval Base Karwar under

Other Works Package (PMCO01)

(f) Details of General Construction Experience (FORM-06: EXP-1)

(g) Similar Works Experience details (FORM-07: EXP-2) along with
supporting documents such as Client’s Certificate etc.;

(h) Construction Experience in Key Activities details (FORM-08: EXP-3),
along with supporting documents such as Client's Certificate etc.

(i) Financial Situation of the Applicant (FORM-09:FIN-1);

() Average Annual Construction Turnover (FORM-10: FIN-2);

(k) Details of Current Contracts Commitments (FORM-11: CCC);

(I) Certificate for Corporate Debt Restructuring (FORM-12: DEBT);

(m) Data and calculations for Tendering Capacity (FORM-13: CAPACITY),

(n) Power of Attorney in favour of Authorised Representative (FORM-14:
POA-1) along with extract of Board's Resolution or equivalent document
in favour of the person executing the Power of Attorney,

(0) In case the Applicant proposes Specialised Subcontractor(s), the Power
of Aftorney for authorised representative(s) of specialised
subcontractor(s) (FORM-15A: POA-3) along with extract of Board’s
Resolution or equivalent document in favour of the person(s) executing
the Power of Attorney,

(p) BLANK
(q) Check List as per format given in FORM-17: CHECKLIST;

() Copy of Memorandum of Association and Articles of Association or
equivalent documents, if the Applicant is a body corporate, and in case
of partnership firm a copy of its partnership deed;

(s) Copies of Applicant's Audited Balance Sheets or if not required by the
laws of the Applicant's country, other Financial Statements® duly
certified® as acceptable to the Employer of the last five financial years;

() Two (2) scanned soft copies of the Application on a Compact Disc (CD),
in envelope marked “ORIGINAL";

? The Financial Statement submilted by the Applicant must mention Total Assets, Current Assels;
Total Liabilities; Current Liabilities; Share Capital, Profit Before Taxes, Profit After Taxes

e, In case lhe accounts of the Applicant are not required to be statutorily audited, the Financial
Statement shall be certified in accordance with local legislation.

EP
w1 8
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(u) Any other document required in accordance with the RFQ Document;
and

(v) Duly signed RFQ Document (blank) and correspondence, addendum/
corrigendum issued by the Employer in relation to the subject RFQ, in
token of receipt and acceptance (in only one copy, which shall be
submitted in a separate envelope).

2.10.3 Each of the envelopes shall clearly bear the following identification:
“APPLICATION FOR QUALIFICATION: PMCO1 PACKAGE"”

and shall clearly indicate the name and address of the Applicant. In addition,
the Application Due Date should be indicated on the right hand corner of each
of the envelopes.

2 10.4 Each of the envelopes shall be addressed to:

Director General,

Project Seabird

Integrated HQs of MoD (Navy)
2™ Floor, West Block-5

R K Puram, New Delhi - 110066

TELEPHONE NO: | 011 2617 0507
011 2617 8664

FAX: 011 2610 0608

E-MAIL ADDRESS: dgpsb@navy.gov.in

WEBSITE: 1 www.indiannavy.nic.in/ www.indiannavy.gov.in

210.51f the envelopes are not sealed and marked as instructed above, the
Employer assumes no responsibility for the misplacement or premature
opening of the contents of the Application and consequent losses, if any,
suffered by the Applicant.

2.11 Submission of Applications

2111 Applicants may either submit their Applications by mail or by hand.
,ﬂ: v~ Applications shall be received by the Employer at the address given in the
s above stated Clause 1.7 and no later than the deadline indicated in Clause
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1.8.

2.11.2 Applications submitted by fax, telex, telegram or e-mail shall not be
entertained and shall be rejected.

2.11.3 Applications received by the Employer after the specified time on the
Application Due Date shall not be eligible for consideration and shall be
returned unopened.

2142 Modifications/ Substitution/ Withdrawal of Applications

2121 The Applicant may modify, substitute or withdraw its Application after
submission, provided that written notice of the modification, substitution or
withdrawal is received by the Employer prior to the Application Due Date. No
Application shall be modified, substituted or withdrawn by the Applicant after
the Application Due Date.

2.12.2 The modification, substitution or withdrawal notice shall be prepared, sealed,
marked, and delivered in accordance with Clause 2.10, with the envelopes
being additionally marked “MODIFICATION", *“SUBSTITUTION" or
“WITHDRAWAL", as appropriate.

2.12.3 Any additional information supplied subsequent to the Application Due Date,
unless the same has been expressly sought for by the Employer, shall not be
considered for evaluation.

213 Opening of Applications
2.13.1 The Employer shall open all Applications at the place given in the above
stated Clause 1.7 and at the date and time indicated in Clause 1.8.

2.13.2 The Employer shall prepare a record of the opening of Applications to include, as
a minimum, the name of the Applicants. A copy of the record shall be
distributed to all Applicants.

2.13.3 Applications for which a notice of withdrawal has been submitted in
accordance with Clause 2.12 shall not be opened.

213.4The Employer will subsequently examine and evaluate Applications in
accordance with the provisions set out below.

214 Procedure for Evaluation of Applications
2.14.1 Confidentiality of Evaluation Process

: Information relating to the examination, clarification, evaluation, and
recommendation for the short-listed pre-qualified Applicants shall not be
! disclosed to any person who is not officially concerned with the process or is

"*"” not a retained professional advisor advising the Employer in relation to or
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matters arising out of, or concerning the Tendering Process. The Employer
will treat all information, submitted as part of Application, in confidence and
will require all those who have access to such material to treat the same in
confidence. The Employer may not divulge any such information unless it is
directed to do so by any statutory entity that has the power under law to
require its disclosure or is to enforce or assert any right or privilege of the
statutory entity and/ or the Employer or as may be required by law or in
connection with any legal process.

2.14.2 Responsiveness

The Employer reserves the right to reject any Application which is non-
responsive with reference to the stipulations stated in the RFQ Document and
no request for alteration, modification, substitution or withdrawal shall be
entertained by the Employer in respect of such Application. Provided,
however, that the Employer may, in its discretion, allow the Applicant to rectify
any infirmities or omissions if the same do not constitute a material
modification of the Application.

215 Clarifications

215.1To facilitate evaluation of Applications, the Employer may, at its sole
discretion, seek clarifications from any Applicant regarding its Application.
Such clarification(s) shall be provided within the time specified by the
Employer for this purpose. Any request for clarification(s) and all
clarification(s) in response thereto shall be in writing.

2.15.21f an Applicant does not provide clarifications sought under Clause 2.15.1
above within the prescribed time, its Application shall be evaluated based on
the information and documents available at the time of evaluation of
Application.

2.16 Evaluation of Applications and Prequalification of Applicants

2.16.1 The Employer shall use the factors, methods, criteria, and requirements
defined in Section 3: Eligibility and Qualification Criteria, to evaluate the
qualifications of the Applicants and any Specialised Subcontractors, and no
other methods, criteria, or requirements shall be used. The Employer reserves
the right to waive minor deviations from the qualification criteria if they do not
materially affect the technical capability and financial resources of an
Applicant to perform the contract.

2.16.2 All Applicants who's Applications substantially meet or exceed the specified

=\
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2.16.3 An Applicant may be “conditionally prequalified,” that is, qualified subject to
the Applicant submitting or correcting certain specified nonmaterial
documents or deficiencies to the satisfaction of the Employer.

2.16.4 Applicants that are conditionally prequalified will be so informed along with the
statement of the condition(s) which must be met to the satisfaction of the
Employer within four (4) weeks after the date of Invitation for Tenders.

2.16.5 The Employer shall notify all Applicants in writing of the names of those
Applicants who have been prequalified or conditionally prequalified. In
addition, those Applicants who have not been qualified will be informed
separately.

2.16.6 Promptly after the notification of the results of the prequalification, the
Employer shall invite Tenders from all the Applicants that have been
prequalified or conditionally prequalified.

2 16.7 Tenderers shall be required to provide a Tender Security acceptable to the
Employer in the form and an amount to be specified in the Tender
Documents, and the successful Tenderer shall be required to provide a
Performance Security as specified in the Tender Documents.

2.16.8 The qualifications of Specialised Subcontractors, only for corresponding key
construction activities shall be considered in the evaluation of an Applicant.

2.17 Proprietary data

2.47.1 All documents and other information supplied by the Employer or submitted
by an Applicant to the Employer shall remain or become the property of the
Employer. Applicants are to treat all information as strictly confidential and
shall not use it for any purpose other than for preparation and submission of
their Application. The Employer will not return any Application or any
information provided along therewith except the Applications received late
pursuant to Clause 2.11.3 or Applications withdrawn pursuant to Clause
2.12.2.

RFQ Mo. DGSB/PMCO01/1 of 2018 Page 22 of 104



T S Project Seabird Phase IIA
% * RFQ: Provision of infrastructure works consisting of Roads &
/ Bridges, Drains, Water Supply, Sewerage, Slope Protection, Waste
k) & Management, Power System including Water and Sewage
“eey s’ Treatment Plants at Naval Base Karwar under
Other Works Package (PMCO1)

SECTION 3

3 ELIGIBILITY AND QUALIFICATION CRITERIA

This Section contains all the methods, criteria, and requirements that the
Employer shall use to evaluate Applications. The information to be provided in
relation to each requirement and the definitions of the corresponding terms are

included in the respective Application Forms.

ELIGIBILITY AND
QUALIFICATION CRITERIA

1 |
W | |
Subject | Requirement |

COMPLIANCE

REQUIREMENTS

‘ Applicant

1.1 |Conflict No Applicantis a | Must meet Must meet FORM-01:
between Specialised requirement | requirement APPLICATION
Applicant and |Subcontractor of
Specialised another Applicant
Subcontractor |or vice versa in

accordance with
Clause 2.2.1(a)

1.2 |Conflict of No conflicts of Must meet Must meet FORM-01:

Interest interest in requirement | requirement APPLICATION
accordance with
Clause 2.2.1(c).

1.3 |Suspension |Notunder Must meet Must meet FORM-01:
Based on suspension based | requirement requirement APPLICATION
Execution of |[on execution of a
Bid Securing |Bid Securing
Declaration by |Declaration in
the accordance with
Government |Clause 2.2.1(d)
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COMPLIANCE
[:lf{ﬂlllI:i‘-':l_."liim't-l' :

Subject | Applisant| |2PE<
; SL
1.4 |Barred by Not barred by Must meet Must meet FORM-01:
Government |Governmentas |requirement | requirement APPLICATION
on the Application
Due Date in
accordance with
Clause 2.2.1(e)

1.5 |Not Charge Not charge Must meet Must meet FORM-01:
Sheeted, or  |sheeted by any requirement | requirement | APPLICATION
Convicted by |agency of the
a court of Law [Government /

convicted by a
court of Law in
relation to
Security and
Integrity of the
country in
accordance with
Clause 2.2.1(f)

16 [No No investigation, | Must meet Must meet FORM-01:
Investigation, |related to security | requirement requirement APPLICATION
related to and integrity of
Security and |the country, by a
Integrity of the |regulatory
Country authority, is

pending in
accordance with
Clause 2.2.1(g).

1.7 |Corporate No corporate debt | Must meet NA FORM-12:

Debt restructuring is in | requirement DEBT

5 ol
= RFQNo. DGSB/PMCO01/1 of 2018
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ELIGIBILITY AND | COMPLIANC|
QUALIFICATION CRITERIA | REQUIREMENTS
i | -

Subject | Re quirement Applicant

i

Restructuring |process andfor no
unresolved debt
restructuring
issues with the
Banks/ Institutions
as on 31 March
2018 in
accordance with
Clause 2.2.1(h)

ANCE, PENDING LITIGATION AND

| Rl BARAFR R NS
T i, ety
A1 st e e Bloed L

2.1 |History of Non-performance | Must meet N/A FORM-05(A):
Non- of a contract® did | requirement NON-PERFO°
Performing not occur as a
Contracts result of
contractor's
default from 1%
April 2013 to
31%'March 2018.

* Related to Conslruction Business only.

5 Non-performance, as decided by the Employer, shall include all conlracts where (a) non-
performance was not challenged by the contractor, including through referral to the dispute
resolution mechanism under the respective contract, and (b) contracts that were so challenged
but fully settled against the contraclor. Non-performance shall not include conlracts where
Employers decision was overruled by the dispute resolulion mechanism. Mon-performance must
be based on all information on fully settied dispules or litigation, i.e. dispute or litigation that has
been resolved in accordance with the dispute resolution mechanism under lhe respective
: contract and where all appeal instances available to the applicant have been exhausted.

e 7L B FORM-05(A), (B) and (C) should be duly ceriified by the Statutory Auditors of the Applicant.

[ e b

by MO ]

X .'-“5.'_ a }__-_:_,

Wi iﬁ\ Iu_..t"! -~
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3IBILITY AND | COMPLIANCE
QUALIFICATION CRITERIA REQUIREMENTS

‘ Subject | Reguirement H Applicant | 2 :

2.2 |Pending Applicant's Must meet NIA FORM-05(B):
Litigation financial position | requirement LITIGATION®
and prospective
long term
profitability still
sound according
to criteria
established in
Criteria No. 3.1 (ii)
below and
assuming that
50% of all

pending litigation
will be resolved
against the
Applicant

2.3 |Litigation No consistent Must meet NfA FORM-05(CY):.
History history of requirement LITIGATION
court/arbitral HIST®

award decisions
against the
Applicant’ from 1%
April 2013 to 31°
March 2018.

" The Applicant shall provide accurale information on the related Application Form about any litigation or
... arbitration resulting from conlracts completed or ongoing under its execution from 1% Aprl 2013 to 31%
L S March 2018. A consistent history of awards against the Applicant may result in disqualification of the
5 o Applicant.

At
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'COMPLIANCE
REQUIREMENTS

3.1 |Financial The audited Must be N/A Audited
Capabilities balance sheets submitted balance

or, if not required sheets/financia
by the laws of the | statements of
Applicant's the last five
country, other years

financial
statements* ®
acceptable to the
Employer, for the
last 5 (five)
financial years
shall be submitted
and must
demonstrate the
current
soundness of the
Applicant’s
financial position.

* Note: The
information
submitted by the
Applicant must
mention Total
Assets, Current
Assets; Total

ol o 8 |n case the accounts of the Applicant are not required to be statulorily audited, the Financial Statement
el “ " shall be certified in accordance with local legislation.
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ELIGIBILITY AND COMPLIANCE
QUALIFICATION CRITERIA REQUIREMENTS

Specialisec

Liabilities; Current
Liabilities; Share
Capital, Profit
Before Taxes,
Profit After Taxes

(i) The Applicant | Must meet N/A
shall demonstrate | requirement
that it has access
to, or has
available, liquid
assets, lines of
credit, and other
financial means
(independent of
any contractual
advance
payment)
sufficient to meet
the construction
cash flow
requirements of
Rs 69 (INR Sixty
Nine) crore for the
subject contract
after meeting its
cash flow
requirements for
current contract
commitments.

FORM-09:FIN-
1

&

FORM-11:
CCC

< >N (ii) The Applicant | Must meet N/A

FORM-09:FIN-
1

€ } shall have requirement
N ST
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'COMPLIANCE

REQUIREMENTS

Requirement H Applicant

positive Net
Worth at the close
of the latest
financial year

(iii) Applicant has
not incurred any
loss in more than
two financial
years during the
last five financial
years.

Must meet
requirement

N/A

FORM-09:FIN-
1

3.2

Average
Annual
Construction
Turnover

Minimum average
annual
construction
turnover®
equivalent to Rs
249 (INR Two
Hundred Forty
Nine) crore
calculated as total
certified payments
received for
contracts in
progress andfor
completed within
the last five (5)

Must meet
requirement

N/A

FORM-10:FIN-
2

9 |f the annual construction turnover
Statements of the Applicant,
accounts of the Applicant are not required to
ocal legislation, should be submitted.

RFQ Mo. DGSB/PMCO01/1 of 2018
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ELIGIBILITY AND H COMPLIANCE
REQUIREMENTS

QUALIFICATION CRITERIA
I

Subject | Requirement H Applicant

| specialised
|
financial years,
divided by five (5).

3.3 |Bidding The Applicant Must meet N/A FORM-13:

Capacity should have requirement CAPACITY
minimum &
available Bidding

Capacity of Rs FORM-11:

830 (INR Eight cCcC
Hundred Thirty)
crore in
accordance with
the formula stated
in FORM-11:
CAPACITY

4.1 |General Experience in Must meet N/A FORM-06:
Construction |construction requirement EXP-1"
Experience contracts in the
role of prime
contractor, joint
venture
member/consortiu
m member, sub-
contractor for at

19 FORM-06 should be duly certified by the Statutory Auditors of the Applicant . Aftemalively, the Applicant
can substantiate the 'General Conslruction Experience’, which it has claimed through FORM-06, by
submilting coples of Work Order(s)/ LOI(s)/LOA(s)/Client's Cerlificale(s) issued by the Clienl{s) and duly
signed and stamped by the Authorised Representative of the Applicant.

vor G
\,\-‘5' s,
Q)

&
-
=
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< 4 RFQ: Provision of infrastructure works consisting of Roads &
/ Bridges, Drains, Water Supply, Sewerage, Slope Protection, Waste
*, & Management, Power System including Water and Sewage
ecy ot Treatment Plants at Naval Base Karwar under

Other Works Package (PMCO01)

COMPLIANCE

ELIGIBILITY AND H SLIANC
REQUIREMENTS

QUALIFICATION CRITERIA

|
| 1
| (.
‘ FI ubcor
AL i

Applicant

|
Subject |‘ Requirement l

least 48 months in
the period starting
from 1% April 2013
till Application
Due Date.

4.2 |Similar A minimum Must meet the NA FORM-07:
Work(s) number'? of requirement of EXP-2
Experience'' |similar works at least 1

specified below |(one) contract
that have been of minimum
successfully value of Rs.
completed' as a |664 (INR Six
prime contractor | Hundred Sixty
or joint venture Four) crore;
member'®, or sub-
contractor " from OR )
1%t April 2011 till
Application Due | pyst meet the N/A
Date. requirement of

at least 2 (two)

"' The Similar Works experience(s) of Group Companies, Parent Companies or Sister
Companies shall not be considered for evaluation. The Applicants are advised lo slriclly adhere
lo this requirement and submit the Similar Works experience(s) from the client(s) of the Applicant
only.

2 gummation of number of small value contracts (less than the value specified under
requirement) to meet the overall requirement will not be accepted.

¥ Only such works shall be considered which are completed as evidenced by the client
cerificate. The cost of land shall not be considered to determine the cost of the works.

" Eor conlracts under which the Applicant parlicipated as a member of a joint
venlurefconsortium; or as a sub-contractor, only the Applicant's share, by value, shall be
considered to meet this requirement.
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ELIGIBILITY AND H COMPLIANCE
‘QUALIFICATION CRITERIA REQUIREMENTS
ey H [
Subject | Requirement | Applicant S
| | | B
contracts each
"Similar of minimum
w{"k{a}" means value of Rs.
project or any 415 (INR Four
combination of ' Hundred
project(s) such as Fifteen) crore
Construction of
‘Road Project and|  OR 2
{ or ‘Bridge
Project’ and / or Must meet the N/A

‘Water Supply requirement
Project and / or of at least 3
‘Lift Irrigation (three)
Project and / or contracts
‘Township Project' | each of
and / or ‘Special | minimum
Economic Zone | value of Rs
Project and /or | 332 (INR
“Technology Park | Three
Project' and / or Hundred
'Industrial Estate/ | Thirty Two)
Park Project’ and /| crore

or ‘Airport Project’
and / or ‘Logistic
Park Project’ and /
or ‘Electrical
works comprising
of procurement,
installation and
commissioning of
power distribution
e cables and

' substation(s)'".
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|

ELIGIBILITY AND

QUALIFICATION CRITERIA H

| Requirement ‘ Applicant
[ |

Note: The cost of
those components
forming part of the
project(s) but not
falling under the
Similar Works as
stipulated above
shall not be
considered for
evaluation
purposes.

Subject

4.3 |Construction [Forthe above and
Experience'® |/ or any other

in Key contracts
Activities completed and
under

implementation as
prime contractor,
joint venture
member, or sub-
contractor from 1%
April 2011 till
Application Due
Date, a minimum
construction
experience in the

5 The conslruction experience(s) of Group Companies, Parent Companies or Sister Companies,
concessionaires and developers shall not be considered for evaluation, The Applicants are
advised to striclly adhere to this requirement and submit the construction experience(s) from the
%, client(s) of the Applicant only.
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= * RFQ: Provision of infrastructure works consisting of Roads &
/ Bridges, Drains, Water Supply, Sewerage, Slope Protection, Wasle

%, & Management, Power System including Water and Sewage
Yooy st Treatment Plants at Naval Base Karwar under

Other Works Package (PMCO01)

ELIGIBILITY AND
QUALIFICATION CRITERIA

‘Subject ‘ . Requirement

n,
I|_
H
n

COMPLIANCE
REQUIREMENTS

Applicant

following key

construction

activities:

Key Must meet The proposed | FORM-08:
Construction requirement  |Specialised EXP-3
Activity No. 1: Subcontractor
Successfully This f:;::i:g;e;r:?:f
completeq requirement  |Clause 2.2.4
Construction of canalsobe  |(a), (b) & {c') x

one (01) Water/ | ¢ through a Se’cti::m o

Sewage Specialised

Treatment Plant |5, beontractor

of 5 MLD capacity

including supply

and installation of

equipment’s in

any single project.

Key Must meet The proposed | FORM-08:
Construction requirement | Specialised EXP-3
Activity No. 2: Subcontractor
completed requirement | clause 2.2.4
construction and canalsobe | (), (b) & [c} of

laying of 16 Kmof | s through a Se;ction 5

water / sewerage Specialised

pipe network of | g,hcontractor

diameter 200 mm

and above with

associated

pumping stations
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ELIGIBILITY AND H COMPLIANCE
QUALIFICATION CRITERIA || REQUIREMENTS
| ” [ |
Subject | Requirement | Applicant H {
| | |
and storage
reservoirs in one
or more but not
exceeding Three
(03) Contracts.
Key Must meet The proposed | FORM-08:
Construction requirement | Specialised EXP-3
Activity No. 3: Subcontractor
shall meet the
f::?:;;”y This requirement of
F: — requirement | Clause 2.2.4
E?izséug:gn 0@ |can also be (a), (b) & (c) of
minimum length of Specialised
100m in apy Subcontractor
single project
Key Must meet The proposed | FORM-08:
Construction requirement | Specialised EXP-3
Activity No. 4: Subcontractor
shall meet the
:::? :ﬁf;liy This requirement of
E:m r:i::inw?}f can also be (a), (b) & (c) of
pInTY met through a | section 2
Construction of Specialised
33/ 1.1 KV Sub- Subcontractor
station,
installation of 11
KV DG sets and
transformers,
33/11 KV
R switchgear with

R P
St 357 RFQ Mo. DGSB/PMCO01/1 of 2018 Page 35 of 104
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/ Bridges, Drains, Water Supply, Sewerage, Slope Protection, Waste
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torast® Treatment Plants at Naval Base Karwar under

Other Works Package (PMCO01)

D

COMPL| ANCE

QUALIFICATION CRITERIA REQUIREMENTS

subject Requirement | Applicant |
IS

: |
complete SCADA
system and laying
of underground
cables of 33 KV/
11 KV in any
single project
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SECTION 4

4 FRAUD AND CORRUPTION PRACTICES

4.1

4.2

4.3

' o
A =
S i
R

£/

s
-~

The Applicants and their respective officers, employees, agents and advisers
shall observe the highest standard of ethics during the Tendering Process.
Notwithstanding anything to the contrary contained herein, the Employer may
reject an Application without being liable in any manner whatsoever to the
Applicant if it determines that the Applicant has, directly or indirectly or
through an agent, engaged in ‘corrupt, fraudulent, coercive or undesirable’
practice in the Tendering Process.

Without prejudice to the rights of the Employer under Clause 4.1 hereinabove,
if an Applicant is found by the Employer to have directly or indirectly or
through an agent, engaged or indulged in any ‘corrupt, fraudulent, coercive or
undesirable practice during the Tendering Process, such Applicant shall not
be eligible to participate in any tender or RFQ issued by the Employer during
a period of 2 (two) years from the date such Applicant is found by the
Employer to have indulged in any ‘corrupt, fraudulent, coercive or undesirable’
practice, as the case may be.

For the purposes of this Section 4, the following terms shall have the meaning
hereinafter respectively assigned to them:

(a) “Corrupt practice” means the offering, receiving, or soliciting, directly
or indirectly, of anything of any value to influence the actions of a public
official in the selection process or in contract execution;

(b) “Fraudulent practice” means a misrepresentation or omission of facts
in order to influence a selection process or the execution of a contract;

(c) “Collusive practice” means a scheme or arrangement between two or
more Applicants, with or without the knowledge of the Employer,
designed to establish prices at artificial, non-competitive levels; and

(d) *“Coercive practice” means harming or threatening to harm, directly or
indirectly, person or their property to influence their participation in a
procurement process, or affect the execution of a contract.
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SECTION 5
5 MISCELLANEOUS

51 The Applicants shall ensure that all persons related to the RFQ Application
have noted that the Indian Official Secret Act 1923 (XIX of 1923) applies to
them and continues to apply perpetually, even after the pre-qualification
process is over. An undertaking to this effect should be taken by the Applicant
from all persons related to his PQ Application

52 The Tendering Process shall be governed by, and construed in accordance
with, the laws of India and the courts in the State in which the Employer has
its headquarters shall have exclusive jurisdiction over all disputes arising
under, pursuant to and/ or in connection with the Tendering Process.
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* Z REQ: Provision of infrastruclure works consisting of Roads &
/ Bridges, Drains, Water Supply, Sewerage, Slope Protection, Wasle

B > Management, Power System including Water and Sewage
KT Treatment Plants at Naval Base Karwar under

Other Works Package (PMCO01)

SECTION 6

6 DESCRIPTION OF THE WORKS

6.1

6.2

6.2.1

General

The Scope of Work as included in this document is indicative and general in
nature. A more detailed Scope of Works will be included in the Tender
Documents to be issued to Tenderers. The scope of work will include utilities
infrastructure and services including water tapping from existing KUWS&DB
pipeline, treatment and supply system, sewerage collection and treatment and
safe disposal system, recycled waste water supply system, storm water
drainage collection and safe disposal system, firefighting system,
power/electrical supply and back-up system, lighting system for street, area,
walkway, parking, roads and bridges work, security and communications (civil
works) etc., inclusive of all civil, electro-mechanical, instrumentation,
automation, Supervisory Control and Data Acquisition (SCADA) etc. works
complete in all respect.

In full recognition of these objectives and with full acceptance of the
obligations, the Contractor shall execute the Works taking into account all
liabilities and risks that may be involved.

The Employer may decide to take beneficial custody and accept portions of
the work completed from the Contractor in a phased manner as per the
approved Master Schedule and/or the Handing-Over Plan.

Salient Engineering Features of the Project

The indicative engineering features of the works under this prequalification
are as given below:

Electrical Systems
(a) 33kV and 11KV Gas Insulated Switchgear at MDSS for phase lIA
(b) 4 nos. 35 MVA 33/11kV transformers near MDSS

(c) SCADA system for 33kV & 11kV Electrical system; Battery sets for
SCADA, Battery Chargers, Relay & control panel

(d) HT & LT Cables including Cable trays, Earthing system, Control Building
internal lighting & external road lighting. The cables shall be laid in
underground concrete ducts. CSS & DG sets for Common facilities.

(e) 3nos.3MVA 11kV DG Sets; Relay & Control panels for DG sets

() Coordination and Synchronization of existing DG sets with new DG sets,
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Automatic changeover schemes between grid & DG supply

(g) Dismantling of existing walls and extension of existing MDSS building
(housing existing 11kV Switchgears) for phase lIA for accommodating
33k V & 11kV gas insulated switchgear and DG sets.

(h) All civil works for Control room, CSS, DG sets including foundations.

(i)  All civil works of street light, high mast, feeder pillars and associated
works.

6.2.2 Sewage Treatment Plant
Two Sewage Treatment Plants:-

(a) Construction of 4.5 MLD Sewage Trealment Plant with Reverse
Osmosis.

(b) Construction of 6.5 MLD Sewage Treatment Plant
6.2.3 Water Treatment Plant

Upgrading existing 14.4 MLD Filtration Plant to 23 MLD Filtration Plant
6.2.4 Potable Water & Recycled Water Network

Potable Water & Recycled Water network for length of approximately 33100
m with diameter ranging from 100 mm to 700mm and Rising Mains of
approximately 5400 m length.

The scope also includes -

(a) Clarified Water Tank of 2.8 ML with associated pumping station.

(b) Filtered Water Tank of 25.24 ML with associated pumping station.

(c) Hill Top Reservoir of 19.635 ML including firefighting storage of 3.0 ML.

(d) Treated Sewage Reservoir of 3.15 ML & 4.30 ML with associated
pumping station.

(e) Treated Sewage Hill Top Reservoir of 3.15 ML.
6.2.5 Sewerage Network

Sewerage collection network for length of approximately 2200 m with
diameter ranging from 180 mm to 500mm, Rising Mains of approximately
2800 m length including two Sewage Lift pumping Station.

6.2.6 Fire Network

prer e The Fire network for length of 12200 m and firefighting water tank of 3.6 ML
5 1 " capacity by side of filtered water tank with associated pumping station at
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6.2.7

6.2.8

6.2.9

Oither Works Package (PMCO1)

ground level.

Storm Water Network

Storm water network for length of approximately 33000 m.
Road & Bridge Works

Total length of 15260 m of 2-Lane and 4 Lane roads including cross drainage
works.

03 Bridges proposed as per details given below:-

(a) Two- lane High level (HL) bridge with footpath on both sides of
approximate length of 80m on north access road on Manzel Creek.

(b) Four -lane High level bridge with foot path of approximate length of 60m
on road leading to sailors’ accommodation on Manzel Creek.

(c) Four- lane High level (HL) bridge with footpath on both sides of
approximate length of 120m on south access road on Manzel Creek..

Security & Communication Works
Civil works for

(a) Communication service ducts along main roads and along the boundary
wall / fence.

(b) Security Gates

(c) Boundary wall & Fencing
(d) Woatch Towers

(e) Patrolling tracks

6.2.10 Hill Slope Stability:

ST 4]
g iy DA

Construction of gabion wall of approximate 370m length for varying height of
6.0m to 9.5m. The backfill side of gabion wall shall be filled with granular soil
and lay a layer of stone pitching to protect from erosion.

The Contractor must comply with conditions mentioned in the Environmental
Clearance issued by Ministry of Environmental & Forest (MoEF), Government
of India and PMC's Environmental Management Plan. The conditions will be
included in the Tender Document and issued to all Tenderers.

Utilities
Details of existing utilities are indicated in As Built Drawings and will be
provided to contractor as part of the Tender Document. However, there is
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6.4

6.5
6.5.1

6.5.2

Bridges, Drains, Water Supply, Sewerage, Slope Protection, Wasle
Management, Power System including Water and Sewage

”~ REQ: Provision of infrastructure works consisting of Roads &
9

L
o \)
p T Treatment Plants at Naval Base Karwar under

Other Works Package (PMC01)

always a possibility of some unidentified utilities being detected by the
Contractor during the course of Data Collection or during the construction. If
any utilities are required to be diverted or altered in order to carry out the
subject works, then this shall be the responsibility of the Contractor.

Construction Period

The allowed construction period for the works to be performed and completed,
ready for use by the Employer, under this contract package shall be 36
months from the date of contract award.

The Contractor shall be required to plan various components of work in such
a sequence that the complete work is commissioned in the required time from
the date of award of contract, If required by the Employer, priority works may
be identified which will require early and/or phased completion. These, if any,
will be detailed in the Tender Documents.

Other Data
Geotechnical Data

Detailed Geotechnical investigation works has been completed for the project
location. Data will be made available to the Tenderers along with Tender
Documents. Investigations works shows that the subsurface stratum at project
locations is predominantly comprised of granular soils. The granular soils are
generally silty sand and classified as SM or SP according to the Unified Soil
Classification System. Traces of stiff clay are observed in certain borehole
locations and certain depths above the weathered rock, with a plasticity index
of less than 15. Weathered / hard rock is observed at 13 to 15m depth from
ground level. Along with borehole investigations plate load test also has been
carried out at the project location.

Wind

The mean monthly wind speed at Karwar, based on the available Indian
Meteorological Department data (1980 to 2010), is summarized below:
e Wind

January 6.4

Speed Ranges

February 6.8

March 8.5
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o

Month

April
May 12.0
June 11.9
July 15.6
August 12.9
September 8.2
October 5.8
November 5.3
December 5.5

6.5.3 Tide Levels
The tide levels defined in Table below will be used.
Table 6-2: Tidal Datum At Proposed Site Location

Tidal Datum
Highest High Water Spring (HHWS) B 2.13
Mean High Water Springs (MHWS) 1.90
Mean High Water Neaps (MHWN) | 1.64
Mean Sea Level (MSL) 1.13
Mean Low Water Neaps (MLWN) 0.92
Mean Low Water Springs (MLWS) 0.32
Lowest Low Water Spring (LLWS) 0.04
Chart Datum (CD), Approximately the level of Lowest 0.0
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Current

Based on available field data (taken from 22 November 2011 to 22 December
2011, and from 31 March 2012 to 30 April 2012) at the Project site off Arge
Cape (outside of the harbour), the averaged current speed ranges from
0.1m/s to 0.54m/s.

The currents flow parallel to the southern Breakwater, reversing direction
during flood and ebb phases of the tide; the flood currents are in a north-
westward direction during the flood tide and south-eastward direction during
the ebb tide. The magnitude of the currents indicate that the flood currents are
stronger (0.54 m/s) than the ebb currents (0.15 m/s).

Temperature, Humidity and Rainfall

At an average the annual variation of maximum temperature at Karwar is from
30°C to 35°C. The month of August being the lowest in range due to the
extreme rains and overcast skies. The annual range of minimum temperature
is about 16°C to 23°C, January being the lowest and May being the highest.

The highest average monthly temperature recorded was 36.4°C in January of
2011. The lowest recorded was 15.8°C also in January of 2011.

The Relative Humidity (RH) always remains high in Karwar, being a coastal
region. In general it is highest in the morning and lesser in the afternoon
hours. The monsoon months see continuous high relative humidity due to the
substantial rainfall, and reaches up to RH of 100%. The minimum is average
monthly relative humidity occasionally observed in the months of December
through February and can be as low as RH is 23%.

At an average, Karwar receives about 3163.5mm rainfall annually and wettest
year records have shown annual rainfall up to 5319mm. June through August
being the highest rainfall period accounting for more than 2500mm rainfall.
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Project Seabird Phase IlA

RFQ: Provision of infrastructure works consisting of Roads &
Bridges, Drains, Waler Supply, Sewerage, Slope Protection, Waste
Management, Power System including Waler and Sewage
Treatment Plants at Naval Base Karwar under

Other Works Package (PMCO1)

SECTION 7

This section contains forms to be submitted with the Application as applicable.

RFQ No. DGSB/PMCO1/1 of 2018
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FORM-01: APPLICATION
APPLICATION FOR PRE-QUALIFICATION
(Refer Clause 2.10.1)
Dated: coiimsanmas
To,

The Director General, Project Seabird
Integrated HQs of MoD (Navy)

2nd Floor, West Block-5

R K Puram, New Delhi - 110066

Subject: Application for Pre-Qualification for Provision of infrastructure works
consisting of Roads & Bridges, Drains, Water Supply, Sewerage, Slope
Protection, Waste Management, Power System including Water and Sewage

Treatment Plants at Naval Base Karwar under Other Works Package (PMCO01)

of Phase-IlA of Project Seabird

Dear Sir,

1.

With reference to your RFQ document No. DGSB/PMCO01/1 of 2018, we,
having examined the RFQ document and understood its contents, hereby
submit our Application for Qualification for the aforesaid works. The
Application is unconditional and unqualified.

We acknowledge that the Employer will be relying on the information
provided in the Application and the documents accompanying the
Application for pre-qualification of the Applicants for the aforesaid work, and
we certify that all information provided in the Application and Forms
submitted with the Application is true and correct; nothing has been omitted
or concealed which could render such information misleading, and all
documents accompanying such Application are frue copies of their
respective originals.

This statement is made for the express purpose of qualifying as a Tenderer
for the construction of the aforesaid works.

We shall make available to the Employer any additional information it may
find necessary or require to supplement or authenticate our Application.

We acknowledge the right of the Employer to reject our Application without
assigning any reason or otherwise and hereby waive, to the fullest extent
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permitted by applicable law, our right to challenge the same on any account
whatsoever.

6. We declare that

(a) we have examined and have no reservations to the RFQ document,
including any addendum, corrigendum issued by the Employer;

(b) we declare, pursuant to Clause 2.2.1(a) of the RFQ Document, that we
are not a Sub-contractor of any other Applicant applying for this pre-
qualification.

(c) we including any of the proposed Specialised Subcontractor do not
have any conflict of interest pursuant to Clause 2.2.1(c) of the RFQ
Document;

(d) we have not directly or indirectly or through an agent engaged or
indulged in any ‘corrupt, fraudulent, coercive or undesirable’ practice,
as defined in Section 4 of the RFQ Document, in respect of any tender
or Request for Proposal issued by or any agreement entered into with
the Employer or any other public sector enterprise or any Government,
Central or State,

(e) we hereby cerlify that we have taken steps to ensure that in conformity
with the provisions of Section 4 of the RFQ Document, no person
acting for us or on our behalf within our control and knowledge has
engaged or will engage in any ‘corrupt, fraudulent, coercive or
undesirable’ practice; and

(f) we including any proposed Specialised Subcontractor have not been
suspended by the Government of India or any State Government in
India or by the Government of the ............. [name of the country(ies)]'®, as
a result of the execution of a Tender-Securing Declaration.

(g) we including any proposed Specialised Subcontractor are not barred
by the Government of India or any State Government in India or by the
Government of the ............ [name of the country(ies)]'® and no bar
subsists as on the Application Due Date.

(h) in regard to matters relating to security and integrity of the country, we
including any proposed Specialised Subcontractor have not been
charge-sheeted by any agency of the Government of India or any State

S

Ve ":*‘;:\Coun'try means where the Applicant, is incorporated

o )
s, &
Ly
q‘?ﬂu g 37
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in India or convicted by a Court of Law.

(i) to the best of our knowledge and belief no investigation, related to
security and integrity of the country, by a regulatory authority is
pending either against us including any proposed Specialised
Subcontractor or against our CEO or any of our directors/ managers/
employees.

() we undertake that in case due to any change in facts or circumstances
during the Prequalification / Tendering Process, we are attracted by the
provisions of disqualification in terms of the provisions of this RFQ, we
shall intimate the Employer of the same immediately.

7.  We do not plan to subcontract any key construction activities./ We plan to
subcontract the following key construction activities™:

Key construction | Description of key
‘activity no(s). as construction activity/

Requirement

[* strike out whichever is not applicable]

8. We understand that you may cancel the pre-qualification process at any
time and that you are neither bound to accept any Application that you may
receive nor to invite the Applicants for Tendering for the works, without
incurring any liability to the Applicants, in accordance with Clause 2.4.1 of

the RFQ document.

' Specialised Subcontractors can be proposed for a maximum of any two (02) activities out of lhe
four (04) activities stated in Criteria No. 4.3 of Seclion 3.

ot $¢°“RFQ No. DGSB/IPMCO1/1 of 2018 Page 48 of 104



Py Project Seabird Phase IIA
" 3 RFQ: Provision of infrastruclure works consisling of Roads &
/ Bridges, Drains, Water Supply, Sewerage, Slope Protection, Wasle
3 Management, Power System including Water and Sewage
Vecrsst® Treatment Plants at Naval Base Karwar under
Other Works Package (PMCO01)

-
.r*.

9. Checklist in FORM-17: CHECKLIST, duly filled and signed, is enclosed.
For and on behalf of ........... [Name of the Applicant ]

[Signature] [Seal of the Applicant]

[Name of the person duly authorized to sign the Application on behalf of the Applicant |

[Designation of the person signing the Application]

[Date DD/MMM/YYYY]
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oy Project Seabird Phase lIA

d * REQ: Provision of infrastructure works consisting of Roads &
:/ Bridges, Drains, Water Supply, Sewerage, Slope Protection, Wasle
, & Management, Power System including Water and Sewage
Yeey se?® Treatment Plants at Naval Base Karwar under

Other Works Package (PMCO01)

FORM-02: PARTICULARS-1
PARTICULARS OF THE APPLICANT
(Refer Clause 2.10.2 (b))

Subject: Application for Pre-Qualification for Provision of infrastructure works
consisting of Roads & Bridges, Drains, Water Supply, Sewerage, Slope
Protection, Waste Management, Power System including Water and Sewage
Treatment Plants at Naval Base Karwar under Other Works Package (PMCO01)

of Phase-llA of Project Seabird
1. (a) Applicant's Name:
(b) BLANK

(c) In case Specialised Subcontractor(s) are proposed, name of each
Specialised Subcontractor:

(i)
(ii)

(d) Applicant's country of registration:

(e) Applicants year of incorporation:
(f) Applicant's Legal Address in country of registration:
(g) Address for Correspondence:
2. Particulars of the Authorised Representative of the Applicant:
(a) Name:
(b) Designation:
(c) Company:
(d) Address:
(e) Telephone & fax Number:
() E-Mail Address:

3 In case the Applicant has proposed Specialised Subcontractor(s) it shall
complete FORM-03: PARTICULARS-2 to provide information relating to each
Specialised Subcontractor(s).

Attached are copies of original documents of:

—=—_(i) Articles of Incorporation/Registration in conformity with the provisions of the

RFQ No. DGSB/PMCO01/1 of 2018 Page 50 of 104
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7, sl 7 Project Seabird Phase I1A

: 2 RFQ: Provision of infrastructure works consisting of Roads &
/ Bridges, Drains, Water Supply, Sewerage, Slope Protection, Wasle
N & Management, Power System including Water and Sewage
tey ust® Treatment Plants at Naval Base Karwar under

Other Works Package (PMCO01)

laws of the country where the Applicant is incorporated/registered (or equivalent
documents of constitution of the Applicant)

(ii) (a) Memorandum of Association and (b) Article of Association, or equivalent
documents. In case of a partnership firm a copy of the partnership deed shall be
submitted.

(i)  In case of government-owned entity* documents establishing:
aa.Legal and financial autonomy
ab. Operation under commercial law

(iv)  Organisational chart and List of Board of Directors.

For and on behalf of ........... [Name of the Appficant |
[Signature] [Seal of the Applicant]

[Name of the person duly authorized o sign the Application on behalf of the Applicant ]

[Designation of the person signing the Application]

[Date DO/MMM/YYYY]

¥ *government owned enlity” means an entity controlled by Central/State Government in India or any

L -'e]:r‘li{y conlrolled by it.
m

MmO Wl

Fs

31’&1 -'!;_ :
w2487
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Ll Project Seabird Phase 1A

£ 2 RFQ: Provision of infrastructure works consisting of Roads &
/ Bridges, Drains, Water Supply, Sewerage, Slope Protection, Waste
X & Management, Power System including Water and Sewage
“toysst Treatment Plants at Naval Base Karwar under

Other Works Package (PMCO01)

FORM-03: PARTICULARS-2
PARTICULARS OF THE SPECIALISED SUBCONTRACTORS'"
(Refer Clause 2.10.2(c))

Subject: Application for Pre-Qualification for Provision of infrastructure works
consisting of Roads & Bridges, Drains, Water Supply, Sewerage, Slope
Protection, Waste Management, Power System including Water and Sewage

Treatment Plants at Naval Base Karwar under Other Works Package (PMC01)
of Phase-llA of Project Seabird

1. (a) Applicant's Name: ..............

(b) Specialised Subcontractor's Name: ...............
(c) Specialised Subcontractor's country of registration:

(d) Specialised Subcontractor's year of incorporation: ...........cceeveennennn
(e) Specialised Subcontractor's Legal Address in country of registration:

(f) Address for Correspondence: ..............
(g) In case of Specialised Subcontractor, proposed for Key Construction

Activity of: ....cooniinnnnne
2 Particulars of the Authorised Representative of the Specialised Subcontractor:
(@) Name: .......cooorerriininisninns

(b) Designation: ...............
(c) Company:............
(d) Address:................
(e) Telephone & Fax NUmber: ..........ccoiiiinniinnninnnenn
(f) E-Mail Address: ..............
Attached are copies of original documents of:

(i) Aricles of Incorporation/Registration in conformity with the provisions of the
laws of the country where the Specialised Subcontractor is

® In case the Applicant proposes Specialised Subcontractor(s), it shall complete a separate FORM-
_,;;_'WH t?'ga;\F'ARTIGULhRS-E to provide information relating to each Specialised Subcontraclor.
s *
o 2y,

[}
t','- HObs L

b, o
oy q.,mﬂ

“RFQ No. DGSB/PMC01/1 of 2018 Page 52 of 104



+°"" e, Project Seabird Phase l|1A

> 3 RFQ: Provision of infrastructure works consisting of Roads &
/ Bridges, Drains, Water Supply, Sewerage, Slope Protection, Wasle
*, & Management, Power System including Water and Sewage
ey ast® Treatment Plants at Naval Base Karwar under

Other Works Package (PMCO01)

incorporatediregistered (or equivalent documents of constitution of the
Specialised Subcontractor)

(i)  (a) Memorandum of Association and (b) Article of Association, or equivalent
documents. In case of a partnership firm a copy of the partnership deed shall be
submitted.

(i)  In case of govemment-owned entity’ documents establishing:
a. Legal and financial autonomy
b. Operation under commercial law

(iv)  Organisational chart and List of Board of Directors.

For and on behalf of ........... [Name of the Applicant |

[Signature] [Seal of the Appficant]

[Name of the person duly authorized o sign the Application on behalf of the Applicant |

[Designation of the person signing the Application]

[Date DD/MMMYYYY]

¥ *government owned entity” means an entity controlled by Cenlral/State Government in India or any
Sor 80 ity controlled by it.
L )

L T

]
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 Getbect 2 Project Seabird Phase IIA

< P RFO: Provision of infrastructure works consisting of Roads &
/ Bridges, Drains, Water Supply, Sewerage, Slope Protection, Waste
* & Management, Power System including Water and Sewage
“royast’ Treatment Plants at Naval Base Karwar under

Other Works Package (PMCD1)

FORM-04: CONSENT
LETTER OF CONSENT FROM THE SPECIALISED SUBCONTRACTOR(S)"
(Refer Clause 2.10.2(d))

To,

The Director General, Project Seabird
Integrated HQs of MoD (Navy)

2nd Floor, West Block-5

R K Puram, New Delhi — 110066

Subject: Application for Pre-Qualification for Provision of infrastructure works
consisting of Roads & Bridges, Drains, Water Supply, Sewerage, Slope

Protection, Waste Management, Power System including Water and Sewage
Treatment Plants at Naval Base Karwar under Other Works Package (PMC01)
of Phase-lIA of Project Seabird

Dear Sir,

1. With reference to your RFQ document dated ............... , we have examined
the RFQ document and understood its contents.

2. We declare and undertake that
(a)

. [insert name of Specialised Subcontractor]
having its office at ...........cccooeviiiini finsert registered address
of the Specialised Subcontractor] is willing to participate as Specialised
SUBCORFACION O ..ovvvviveeeeiiiiievrennsnnrannnsnneensnaaenn fiNSErT description
of key conslruction aclivity(ies) as given at Criteria No. 4.3 of Section 3] with
e ivieei. [insert name of the Applicant] in their Application for

this project;
(b) We, pursuant to Clause 2.2.1(a) of the RFQ Document, are not
submitting any Application for this pre-qualification.

(c) We do not have any conflict of interest pursuant to Clause 2.2.1(c) of
the RFQ Document;

% This form shall be omitted in case no Specialised Subcontractor(s) is proposed by the Applicant. In case the
- Gﬁﬁpplh}ant proposes Specialised Subcontractor, this form shall be submitted by each Specialised Subcontraclor.
ool g =
- e

L
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(e)

()

(9)

(h)

(i)

()

Project Seabird Phase 1A

RFQ: Provision of infrastructure works consisting of Roads &
Bridges, Drains, Water Supply, Sewerage, Slope Protection, Waste
Management, Power System including Water and Sewage
Treatment Plants at Maval Base Karwar under

Other Works Package (PMCO1)

We have not directly or indirectly or through an agent engaged or
indulged in any ‘corrupt, fraudulent, coercive or undesirable’ practice,
as defined in Section 4 of the RFQ Document, in respect of any tender
or Request for Proposal issued by or any agreement entered into with
the Employer or any other public sector enterprise or any Government,
Central or State;

we hereby certify that we have taken steps to ensure that in conformity
with the provisions of Section 4 of the RFQ Document, no person
acting for us or on our behalf within our control and knowledge has
engaged or will engage in any ‘corrupt, fraudulent, coercive or
undesirable’ practice; and

we have not been suspended by the Government of India or any State
Government in India or by the Government of the ............. fname of the
countryfies)f’, as a result of the execution of a Tender-Securing
Declaration.

we are not barred by the Government of India or any State
Government in India or by the Government of the ............ fname of the
country(ies)]” and no bar subsists as on the Application Due Date.

in regard to matters relating to security and integrity of the country, we
have not been charge-sheeted by any agency of the Government of
India or any State in India or convicted by a Court of Law.

to the best of our knowledge and belief no investigation, related to
security and integrity of the country, by a regulatory authority is
pending either against us or against our CEO or any of our directors/
managers/ employees.

we undertake that in case due to any change in facts or circumstances
during the Prequalification / Tendering Process, we are attracted by the
provisions of disqualification in terms of the provisions of this RFQ, we
shall intimate the Employer of the same immediately.

4%
]

o
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VAN Ny, Project Seabird Phase IIA

= [ RFEQ: Provision of infrastructure works consisting of Roads &
/ Bridges, Drains, Water Supply, Sewerage, Slope Proteclion, Waste
. & Management, Power System including Water and Sewage
ooy as*’ Treatment Plants at Naval Base Karwar under

Other Works Package (PMCO1)

For and on behalf of ............... [insert name of the Specialised Subconlractor]

[Signature] [Seal of the Specialised Subcontractor]

finsert name of the person duly authorized to sign the Application on behalf of the Specialised
Subconlractor]

finsert designation of the person signing the Application]

[Date DD/MMM/YYYY]
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M A T Project Seabird Phase IIA

N * RFQ: Provision of infrastruclure works consisting of Roads &
/ Bridges, Drains, Water Supply, Sewerage, Slope Protection, Wasle
kN & Management, Power System including Water and Sewage
“eor a1’ Treatment Plants at Naval Base Karwar under

Other Works Package (PMCO1}

FORM-05(A): NON-PERFO
(Eligibility and Qualification Criteria No. 2.1 )
HISTORICAL CONTRACT NON-PERFORMANCE

Subject: Application for Pre-Qualification for Provision of infrastructure works
consisting of Roads & Bridges, Drains, Water Supply, Sewerage, Slope
Protection, Waste Management, Power System including Water and Sewage
Treatment Plants at Naval Base Karwar under Other Works Package (PMC01)
of Phase-lIA of Project Seabird

Applicant's Name: finsert full name]............cocooivimmmmmnninnn
Date: finsert day, month, year].........cccevereanrensismmsrenrmanin

Details of the Contract(s) not performed from 1st April 2013 to 31st March 2018
specified in Section 3, Eligibility and Qualification Criteria No. 2.1 is as follows.

T 3

finsert finsert amount | Contract Identification: findicate finsert amount]
date] (currency), complete contract name/ number, date and
INR any other identification]
Equivalent
(exchange Name of Employer: finsert full name/
’:;2 Wa'ﬁ Address of Employer: finsert
the Contract streelfity/country]
Amount] Reason(s) for non-performance:
findicate main reason(s)]
finsert finsert amount | Contract Identification: findicate finsert amount]
date] (currency), complete contract name/ number, date and
INR any other kdentification]
T Equivalent _
/§ -s@\ (exchange Name of Employer: finsert full name]
(2 ¥ te* nd
6w L, rale} a
N _ﬁ-’.
St
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-u-"“ L Project Seabird Phase IIA

E: r RFQ: Provision of infrastructure works consisting of Roads &
/ Bridges, Drains, Waler Supply, Sewerage, Slope Protection, Waste
% & Management, Power System including Water and Sewage
“eoy st Treatment Plants at Naval Base Karwar under

Other Works Package (FMC01)

month | T 0 Contract Identification

percentage of | Address of Employer: finsert
the Contract | streeticity/country]
Amount]
Reason(s) for non-performance:
findicate main reason{s)]
finsert finsert amount | Contract ldentification: findicate finsert amount]
date] (currency), complete contract name/ number, date and
INR any other identification]
Equivalent
(exchange Name of Employer: finsert full name]
’ats';'n “Tf Address of Employer: finsert
g:m G;ufmr strest/ctyloounby]
Amount] Reason(s) for non-performance:
findicate main reason(s)]

According to the information, explanations and documents provided by the
Applicant to us, we certify that the above information is correct to the best of
our knowledge and belief.

............................................................... (Signature of the Statutory Auditor)

............................................................... {(Full Name of the Statutory Auditor)

Membership No. of the Statutory Auditor: ........ccceoeiniiniininns
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K Ay Project Seabird Phase 1A

” * RFQ: Provision of infrastructure works consisting of Roads &
/ Bridges, Drains, Water Supply, Sewerage, Slope Protection, Waste
*, & Management, Power System including Water and Sewage
ey ost® Treatment Plants al Naval Base Karwar under

Other Works Package (PMCO01)

Notes:

(i)

(ii)

(iii)

(iv)
(v)

Non-performance, as decided by the Employer, shall include all contracts
where

(a) non-performance was not challenged by the contractor, including through
referral to the dispute resolution mechanism under the respective contract;
and

(b) contracts that were so challenged but fully settled against the contraclor.
Non-performance shall not include contracts where Employer's decision
was overruled by the dispute resolution mechanism.

Non-performance must be based on all information on fully settled disputes or
litigation, i.e. dispute or litigation that has been resolved in accordance with the
dispute resolution mechanism under the respective contract and where all
appeal instances available to the applicant have been exhausted.

Data of non-performance of contracts related to construction contracts only
shall be given.

This requirement also applies to contracts executed by the Applicant as JV
member.

FORM-05(A) should be duly certified by the Statutory Auditors of the Applicant

* Refer Annexure-1 for source of exchange rate.
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bl Project Seabird Phase 1A

k5 r RFQ: Provision of infrastructure works consisting of Roads &
/ Bridges, Drains, Water Supply, Sewerage, Slope Protection, Waste
‘4,._ & Management, Power System including Water and Sewage
toy ust® Treatment Plants at Naval Base Karwar under

Other Works Package (FMC01)

FORM-05(B): LITIGATION
(Eligibility and Qualification Criteria No. 2.2)
PENDING LITIGATION
Subject: Application for Pre-Qualification for Provision of infrastructure works

consisting of Roads & Bridges, Drains, Water Supply, Sewerage, Slope

Protection, Waste Management, Power System including Water and Sewage
Treatment Plants at Naval Base Karwar under Other Works Package (PMCO01

of Phase-IIA of Project Seabird

Applicant's Name: finsert full name].............cccoiiinnnnncneannn
Date: finsert day, month, year].........ocoerenieriiiiianiiiicinn

Details of Pending Litigation up to 31%' March 2018, in accordance with Section
3, Eligibility and Qualification Criteria No. 2.2 are as follows:

|
Amount in : |
Date, | dispute Il
month !!|':f1‘;ilu"i’.|l[~"_s','§?i-| :
& Year | INR Contract Identification

| i R |

of | Equivalent
i i NN iR i |
dispute i (exchange |

‘ rate”)

finsert finsert Conltract Identification: findicate complete finsert amount]
date] amount | conltract name, number, date and any other
identification]

Name of Employer: finsert full name]

Address of Employer: [insert
sireet/city/country]

Matter in dispule: findicate main issues in
dispute]

Party who initiated the dispute: [indicate
*Employer” or “Contraclor’]

Status of dispute: findicate if it is being treated
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i Project Seabird Phase IIA

*
)< * RFQ: Provision of infrastructure works consisting of Roads &
/ Bridges, Drains, Water Supply, Sewerage, Slope Protection, Waste
*, ‘; Management, Power System including Water and Sewage
Yoy ast Treatment Plants at Naval Base Karwar under

Other Works Package (PMC01)

1 1
| et |
i Amountin

Date, | dispute
month | {ft{l|¢'{.]*{:§i’j],
i ‘ ok | Contract Identification

of Ii*.+_L!'|1*f.-'i-'[':n':'!'.i:

| L i . 3 |
dispute “.[_:‘:Z{:hf:h[%_{'! |
|
|

rate®) ‘

by the Adjudicator, under Arbilration or being dealt

with by the Judiciary]
finsert finsert Contract [dentification: findicate complete finsert amount]
date] amount | contract name, number, date and any other

identification]

Name of Employer: [insert full name]

Address of Employer: finsert
street/city/country]

Matter in dispute: findicate main issues in
dispute]

Party who initiated the dispute: findicate
“Employer” or “Contractor’]

Status of dispute: [Indicate if it is being treated
by the Adjudicalor, under Arbitration or being dealt

with by the Judiciary]
finsert finsert Conlract Identification: findicate complete finsert amount]
date| amount | conlract name, number, date and any other

identification]

Name of Employer: [insert full name|

Address of Employer: finsert
street/city/country]

Matter in dispute: findicate main issues in
dispute]

Party who initiated the dispute: findicale
*Employer” or “Conlractor’]

Status of dispule: {Indicate if it is being treated
by the Adjudicator, under Arbitration or being dealt
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o auay Project Seabird Phase 1A

)~ . RFQ: Provision of infrastructure works consisting of Roads &
/ Bridges, Drains, Water Supply, Sewerage, Slope Protection, Waste

*, & Management, Power System including Water and Sewage
“eerast Treatment Plants at Naval Base Karwar under

Other Works Package (PMCO01)

Amount in
dispute
(currency), .
INR ' Contract Identification

| of | Equivalent |
| dispute | (exchange |

| rate*)

| with by the Judiciary]

According to the information, explanations and documents provided by the
Applicant to us, we certify that the above information is correct to the best of
our knowledge and belief.

............................................................... (Signature of the Statutory Auditor)
............................................................... (Full Name of the Statutory Auditor)
......................................................... (Name of the Statulory Auditor's Firm)
............................................. (Complete Address of the Statutory Auditor's Firm)
......................................................... (Tefephone/fax numbers, including country and city

............................................................ (E-mail of the Statutory Auditor)

............................................................ (Seal of the Statutory Auditor)
‘Membership No. of the Statutory Auditor: ..........ccenniniannan.

Notes:

()  The Applicant shall provide accurate information about all pending litigation and /
or arbitration cases resulting from contracts completed or ongoing under its
execution.

(i)  The Applicant shall also provide details of pending litigation referred in paragraph

(i) above, which has been accounted for in the submitted latest audited Balance

Sheet as follows:

(a) The claims and suits lodged against the company for which the company
has not accounted for the liability in its books as the matter is pending with
arbitration/ courts and the same has not been finally settled up to the date
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e Project Seabird Phase IIA

¥ ) RFQ: Provision of infrastructure works consisting of Roads &
/ Bridges, Drains, Water Supply, Sewerage, Slope Protection, Waste
.'“v ‘3‘ Management, Power System including Water and Sewage
*orash Treatment Plants at Naval Base Karwar under

Other Works Package (PMCO1)

of Balance Sheet and the company is sure that the decision will not go
against the company. (Please indicate the page no. of the Audited
Balance Sheet where these amounts have been reflected).

(b) The claims and suits lodged by the company against customers/ supplies for
recovery of dues and the matter is pending with arbitration/ courts and the
company has accounted for the claims as receivable in its books of account
considering the decision will be in favour of the company. (Please indicate
the page no. of the Audited Balance Sheet where these amounts have
been reflected).

(i) FORM-05(B) should be duly certified by the Statutory Auditors of the Applicant .

(iv) *Refer Annexure-1 for source of exchange rate.
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Py Project Seabird Phase IIA

& * RFQ: Provision of infrastructure works consisting of Roads &
/ Bridges, Orains, Water Supply, Sewerage, Slope Protection, Waste
kN & Management, Power System including Waler and Sewage
“eoy a3t Treatment Plants at Naval Base Karwar under

Other Works Package (FMCO1)

FORM-05(C): LITIGATION-HIST
(Eligibility and Qualification Criteria No. 2.3)
LITIGATION HISTORY

Subject: Application for Pre-Qualification for Provision of infrastructure works
consisting of Roads & Bridges, Drains, Water Supply, Sewerage, Slope
Protection, Waste Management, Power System including Water and Sewage

Treatment Plants at Naval Base Karwar under Other Works Package (PMCO01)
of Phase-lIA of Project Seabird

Applicant's Name: finsert full 18ME). ........creurirneminiiiniienies
Date: finsert day, month, Year]...........oeueerersrsimmieneesiiinn

Details of Litigation History between 1°' April 2013 to 31%' March 2018 in
accordance with Section 3, Eligibility and Qualification Criteria No. 2.3 are as
follows:

| ‘ Amount of
:r/.'."n’.'f-ﬂ rd(curren |

finsert finsert amount] | Contract Identification: findicate complete |finsert amounl]
date] conlract name, number, dale and any other
identification]

Name of Employer: finsert full name]

Address of Employer: finsert
street/city/country]

Matter in dispute: [indicate main issues in
dispute]

Party who initiated the dispute: [indicate
“Employer” or "Contractor’]

Status of dispute: {indicate if it is being
treated by the Adjudicator, under Arbitration or

being dealf with by the Judiciary]
S fi:?S_erf finsert amount] | Contract Identification: findicate complete |linsert amount]
e | conlract name, number, dale and any other

i
4 At
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+"" My Project Seabird Phase IIA

: 3 RFQ: Provision of infrastructure works consisling of Roads &
/ Bridges, Drains, Water Supply, Sewerage, Slope Protection, Wasle
‘;" & Management, Power System including Water and Sewage
teran® Treatment Plants at Naval Base Karwar under

Other Works Package (PMCO1)

‘ Amount of |
| Date, |Award(curren |

i L ) " ey |
‘month & | cy),INR |

| Contract Identification

|"*.'.~f:1-':i.--'r..:ia" | Equivalent

identification]
Name of Employer: finsert fulf name]

Address of Employer: finsert
streel/cily/country]

Matter in dispute: [indicate main issues in
dispute]

Party who initiated the dispule: findicate
“Employer” or “Contractor]

Status of dispute: [indicate if it is being
treated by the Adjudicator, under Arbitralion or

being dealt with by the Judiciary]
finsert finsert amount] | Contract Identification: findicate complete |finsert amount]
date] conlract name, number, date and any other

identification]

Name of Employer: [insert full name]

Address of Employer: finsert
stresl/cilty/country]

Matter in dispute: findicate main issues in
dispute]

Party who initiated the dispute: {indicate
“Employer” or "Contractor’]

Status of dispute: [indicale if it is being

treated by the Adjudicalor, under Arbitration or
being dealt with by the Judiciary]

According to the information, explanations and documents provided by the
Applicant to us, we certify that the above information is correct to the best of
mr\knnw[adge and belief.

t, T R e T (Signature of the Stalutory Auditor)

I! ."'..
) s
) a0 b
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& Project Seabird Phase IIA
RFQ: Provision of infrastructure works consisting of Roads &

/ Bridges, Drains, Water Supply, Sewerage, Slope Protection, Waste
* & Management, Power Syslem including Water and Sewage
eoy gub’ Treatment Plants at Naval Base Karwar under

Other Works Package (PMCO01)

verennesens (Full Name of the Staltutory Auditor)
vevenierene. (Mame of the Statutory Auditor's Firm)
veresnene. (Complete Address of the Stalulory Auditor's Firm)
+vevnenen. (Telephoneffax numbers, including country and cily codes)
verenensnnee. (E-mail of the Statutory Auditor)
vireeneee.s (Seal of the Statutory Auditor)

Membership No. of the Statutory Auditor: ..... R
Notes:
(i) * Refer Annexure-1 for source of exchange rate.

(i) The Applicant shall provide accurate information about any litigation or arbitration
resulting from contracts completed or ongoing under its execution over the last
five years.

(i) This may be noted that under this category only cases of arbitration flitigation
finally settled against the Applicant should be listed. If the case is pending at any
level of arbitration or judiciary, the same should be listed in Pending Litigation and
NOT under Litigation History. A consistent history of awards against the Applicant
may result in rejection of the Application.

(iv) FORM-05(C) should be duly certified by the Statutory Auditors of the Applicant.

<ot Ga
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+
3 * RFQ: Provision of infrastructure works consisting of Roads &
/ Bridges, Drains, Water Supply, Sewerage, Slope Protection, Waste
*, & Management, Power System including Water and Sewage
“eerast® Trealment Plants at Naval Base Karwar under

Other Works Package (PMCO01)

FORM-06: EXP-1
GENERAL CONSTRUCTION EXPERIENCE*!
(Eligibitity and Qualification Criteria No. 4.1)
Subject: Application for Pre-Qualification for Provision of infrastructure works

consisting of Roads & Bridges, Drains, Water Supply, Sewerage, Slope

Protection, Waste Management, Power System including Water and Sewage
Treatment Plants at Naval Base Karwar under Other Works Package (PMC01)

of Phase-llA of Project Seabird

Applicant's Name: finsert full name].............coooumemmimminninne
Date: finsert day, month, Year].........coccvieuvianrinsiiiciisnnannna

[ldentify contracts that demonstrate continuous construction work starting 1% April 2013 till Application Due
Date pursuant to Section-3, Eligibility and Qualification Criteria No. 4.1. List contracts chronologically,

according o their commencement (starting) dates.]

| Roleof
| iy | Applicant
findicate | (indicate | Contract name: finsert full name] insert "Prime
date] date] ) L Conlractor” or “JV
Brief Description of the Works performed by the  Wember of
Applicant: fdescribe works performed briefly] E;:g;%w il
Amount of contract: finsert amount in currency, mention
currency used, exchange rate and INR equivalent’]
Name of Employer: [indicate full name]
Address: findicate street/number/town or city/country]
Contract name: finsert full name] finsert "Prime
, o Contractor” or “JV
Brief Description of the Works performed by the  Member of
Applicant: [describe works performed briefly] ﬂggﬂﬂr by
Amount of contract: finsert amount in currency, mention
currency used, exchange rate and INR equivalent’]

# FORM-06 should be duly cerified by the Statutory Auditors of the Applicant . Alternatively, the Applicanl can
substantiate the ‘General Construction Experience’, which it has claimed through FORM-06, by submilting copies
of Work Order(s)/ LOI(s)LOA(s)/Client's Cerlificate(s) issued by the Client(s) and duly signed and stamped by
uthorised Representative of the Applicant.
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ot N, Project Seabird Phase IIA

Yy
* 5 RFQ: Provision of infrastructure works consisting of Roads &
/ Bridges, Drains, Water Supply, Sewerage, Slope Prolection, Waste
* & Management, Power System including Waler and Sewage

Treatment Plants at Naval Base Karwar under
Other Works Package (PMCO01)

Contract Identificat

Name of Employer: findicate full name]
Address: [indicate streetinumber/town or citylcountry]

Contract name: finsert full name] linsert "Frime

. 7 Conlractor” or "JV
Brief Description of the Works performed by the  Wember of
Applicant: [describe works performed briefly] fg’n”m%” Sl

Amount of contract: finsert amount in currency, mention
currency used, exchange rate and INR equivalent’]

Name of Employer: findicate full name]
Address: (indicate streetnumber/town or citylcountry]

* Refer Annexure-1 for date and source of exchange rate.

According to the information, explanations and documents provided by the
Applicant to us, we certify that the above information is correct to the best of
our knowledge and belief.

............................................................... (Signature of the Stalulory Auditor)
............................................................... {Full Name of the Stalulory Audifor)
verereren. (Complete Address of the Stalutory Auditor's Firm)
.............................. (Telephone/fax numbers, including country and cily codes)
veveeneensss (E-mail of the Statutory Auditor)

(Seal of the Stalutory Auditor)

------------------------------------------------------------

Membership No. of the Statutory Auditor: .........cccvviniieiiinns
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P e P Project Seabird Phase IIA

¥ * RFQ: Provision of infraslructure works consisting of Roads &
/ Bridges, Drains, Water Supply, Sewerage, Slope Protection, Wasle
kY 3 Management, Power System including Water and Sewage

L 3
ey -1*" Trealment Plants at Naval Base Karwar under
Other Works Package (PMCO1)

FORM-07: EXP-2
SIMILAR WORKS EXPERIENCE®
(Eligibility and Qualification Criteria No. 4.2)

Subject: Application for Pre-Qualification for Provision of infrastructure works
consisting of Roads & Bridges, Drains, Water Supply, Sewerage, Slope

Protection, Waste Management, Power System including Water and Sewage
Treatment Plants at Naval Base Karwar under Other Works Package (PMCO01)
of Phase-lIA of Project Seabird

Applicant's Name: finsert full name]

‘Similar work No.

it number of ||

Description of the similarity
in accordance with similar
work as defined in Section 3,
Eligibility and Qualification
Criteria No. 4.2

Contract Identification finsert contract name and number, if applicable]
Award date finsert day, month, year]
Completion date finsert day, month, year]
Role in Contract Member in Joint
[check the appropriate box] Prime Venture of Sub-contractor
Contractor [J Contractors 0
O

# The Similar Works experience(s) of Group Comparnies, Parent Companies or Sisler Companies,

Concessionaire and Developers shall not be considered for evaluation. The Applicants are advised lo

. slriclly adhere lo this requirement and submit the Similar Works experience(s) of the Applicant only
7o (see Section 3, Eligibility and Qualification Criteria No. 4.2).
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P Project Seabird Phase 1A

£ 3 RFQ: Provision of infrastructure works consisting of Roads &
/ Bridges, Drains, Water Supply, Sewerage, Slope Proteclion, Waste
%, & Management, Power System including Water and Sewage
“teyant’ Treatment Plants at Naval Base Karwar under

Other Works Package (PMCO01)

Information

number of

Total Contract Amount finsert total contract amountin | INR finsert
focal currency]
Exchange rate and total
confract amount in INR
equivalent]*
Total Contract Amount after | finsert fotal contract amount in
accounting for escalation as | INR after escalation]
per provision given below **
If member in a joint venture | finserta finsert total contract | finsert exchange
or sub-contractor, specify percentage amount in focal rate and total
i i amounl] currency] contract amount in
participation in total contract INR equivalent]*
amount
Employer's Name: finsert full name]
Address: findicate street/ number / town or city / country]
Telephone/fax number finsert telephone/fax numbers, including country and
E-mail: city area codes]
[insert e-mail address, if available]
Forand on behalfof ........... [Name of the Applicant ]
[Signature] [Seal of the Applicant]

Name of the person duly authorized to sign the Application on behalf of the Applicant |
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A Project Seabird Phase IIA

b f RFQ: Provision of infrastructure works consisting of Roads &
/ Bridges, Drains, Waler Supply, Sewerage, Slope Protection, Waste
%, & Managemenl, Power System including Water and Sewage
“ecyaet® Treatment Plants at Naval Base Karwar under

Other Works Package (PMCO01)

* Refer Annexure-1 for source of exchange rate.

**For completed works, escalation @ 7% per annum (applied from the date of
completion of the works until 31%' March 2018) shall be considered for equating the
works of the previous years to the current year for Indian Rupees (INR).

In case of currencies other than INR, for equating the works of the previous years to
the current year, an escalation of 2% per annum on the foreign currency amount
shall first be applied (applied from the date of completion of the works until 31°
March 2018). The resulting amount shall then be converted in to INR using the
exchange rate applicable on 31" March 2018(Refer Annexure-1 for source of
exchange rate).
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a9 Project Seabird Phase 1A
RFQ: Provision of infrastructure works consisting of Roads &

/ Bridges, Drains, Water Supply, Sewerage, Slope Protection, Wasle
% ‘.3" Management, Power Syslem including Water and Sewage
LI L Treatment Plants at Naval Base Karwar under

Other Works Package (PMCO1)

FORM-08: EXP-3
CONSTRUCTION EXPERIENCE IN KEY ACTIVITIES®
(Eligibility and Qualification Criteria No. 4.3)

Subject: Application for Pre-Qualification for Provision of infrastructure works
consisting of Roads & Bridges, Drains, Water Supply, Sewerage, Slope
Protection, Waste Management, Power System including Water and Sewage
Treatment Plants at Naval Base Karwar under Other Works Package (PMCO01)
of Phase-IlA of Project Seabird

[The following table shall be filled in for conlracts performed by the Applicant andfor each proposed
Specialised Subconiractor, as applicable]

[EACH AND EVERY KEY CONSTRUCTION ACTIVITY, AND IN CASE OF KEY
CONSTRUCTION ACTIVITY NO. 2, EACH CONTRACT DETAILS, SHALL BE FILLED IN
A SEPARATE FORM-08]

Applicant's Name: finsert full name]
Specialised Subcontractor's Name: finsert full name]

Key Construction Activity No.: finsert respective key conslruction activity no. and description
as given at Eligibility and Qualification Criteria No. 4.3 in Section 3]

T S T e SR e B
I iR Y i

Contract |dentification finsert contract name and number, if applicable]

Employer's Name: finsert full name]
Address: findicate street / number / town or city / country]
Telephone/fax number finsert telephone/ffax numbers, including country and
E-mail: cily area codes) ;

’ finsert e-mail address, if available]
Contract awarded to finsert name of firm to whom the contract was awarded]
Contract Award date finsert day, month, year]

B The conslruction experience(s) of Group Companies, Parent Companies or Sister Companies,
Concessionaire and Developers shall not be considered for evaluation. The Applicants are advised to
triclly adhere to this requirement and submit the conslruction experience(s) of the Applicant (or his
cialised Subconlractor) only (see Section 3, Eligibility and Qualification Criteria No. 4.3).
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B | gl B

Contract Completion date

Project Seabird Phase 1A
RFQ: Provision of infrastructure works consisting of Roads &

Bridges, Drains, Water Supply, Sewerage, Slope Prolection, Waste

Management, Power System including Waler and Sewage
Treatment Plants at Naval Base Karwar under
Other Works Package (PMCO01)

R % I.| 'EI '

[S e Ty

finsert day, month, year]

Total Contract Amount

finsert total contract amount in
conlract currencyfies)]

INR [insert exchange rate*
and folal coniract amount in

INR equivalent]
Member in
Role in Contract Joint Venture of
[check the appropriate box] Sole Contractor Contractors Sub-contractor
O 0 O

Applicant’s participation (in
percentage) in Contract

a single entity).

being a JV).

100% (in case of Contractor being

........ % (in case of Contractor

100% (in case of
Sub-contractor
being a single
entity).

veen.n % (in case
of Sub-
contractor being
aJv).

Description and details of key

construction activity executed under the Contract:

Key construction activity no.

. and its start/ completion
date*** as per contract or
client's certificate

execuled]

Quantity**: finsert number of such key conslruction activities

Key activity start date: finser! start date]
Key activity completion date: finsert completion date]

In case of key construction
activity no. 2:

Total quantity in
the contract

(i)

Percentage
participation

(ii)

Actual Quantity
Performed

(i) x (ii)

Supporting documents submitted for the key construction activity along with this

form.

finsert here the description of supporting document annexed with this form to substantiate the key

consiruction activity]

s
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ot M Project Seabird Phase lIA
= REC: Provision of infrastructure works consisting of Roads &

/ Bridges, Drains, Water Supply, Sewerage, Slope Protection, Wasle
% & Management, Power System including Water and Sewage
“toy ast® Treatment Plants at Naval Base Karwar under

Other Works Package (PMCO01)

For and on behalf of ........... [Name of the Applicant ]
[Signature] [Seal of the Applicant]
[Narme of the person duly authorized to sign the Application on behalf of the Applicant |

[Designation of the person signing the Application]

[Date DD/IMMM/YYYY]

+  Refer Annexure-1 for date and source of exchange rate.

**  For key construction activity no. 1, 3 & 4, in case of Applicant's role in contract
is/was as a member of Contractor's/ Sub-contractor's JV, it shall substantiate
that the key construction activity was in his scope under the contract. This
substantiation could be through the client's certificate or Joint Venture
agreement or other appropriate document.

»* | case date is not provided/ substantiated, the date of start/ completion of
contract shall be presumed to be the date of start/ completion of the key
construction activity.

S g
Ly u.-.'k-'
oy Seh L
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P Project Seabird Phase IIA

4 * RFQ: Provision of infrastructure works consisting of Roads &
/ Bridges, Drains, Water Supply, Sewerage, Slope Protection, Waste

N o Management, Power Syslem including Water and Sewage
ey uet® Trealment Plants at Naval Base Karwar under

Other Works Package (PMCO1)

FORM-09: FIN-1
FINANCIAL SITUATION OF THE APPLICANT
(Eligibility and Qualification Criteria No. 3.1)

Subject: Application for Pre-Qualification for Provision of infrastructure works
consisting of Roads & Bridges, Drains, Water Supply, Sewerage, Slope
Protection, Waste Management, Power System including Water and Sewage
Treatment Plants at Naval Base Karwar under Other Works Package (PMCO1)

of Phase-l|A of Project Seabird

Applicant's Name: finsert full name]

1. Financial data

| Historic information for pr
| ':1"(:'}5'-_1 'S
18

Ty DE 1'-i'r..:;lll.' 2 ”i”-: ] nform :.I.-.| "'p“” | [ gt o LR R T g : o e
Type of Financial informationin | (amount in currency, exchs

{currency)
1

: | "}?':}:] il 1

Year 4 | Year3 ‘ Year 2
1 1 [ st BESERE

Statement of Financial Position (Information from Balance Sheet)

A. Total Assets (TA) (Excluding
Deferred Expenditure and Losses)

B. Total Outside Liabilties (TL)

(Long Term Liabilities and Current
Liabilities and Provisions)

C. Revaluation Reserve

D. NetWorth=A-B-C

E. Current Assets (CA)

FFRCurrent Liabilities and Provisions
oA .a%
s,
@
W

(CL)

M.D

k)
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y Project Seabird Phase IIA

¥ " RFQ: Provision of infrastructure works consisting of Roads &
/ Bridges, Drains, Waler Supply, Sewerage, Slope Protection, Waste
. 3 & Management, Power System including Water and Sewage
ooy at?’ Treatment Plants at Naval Base Karwar under

Other Works Package (PMCO1)

G. Working Capital=E-F
af A?:I-.r#;.-:‘:l
H. Proposed specific line of credit *«;"
agreed by commercial Bank : el
and/or any other source of ' ' | ‘ ;.r“h'r
finance for the subject contract i)
I. Total Available Working Capital ‘ 8,
(G+H) for the subject contract | NN,
el
J.  Working Capital requirements for ' i
current contract commitments _ __ ‘ ; ’QH
[Total of col. 14 of Form-11: | ° I i
ccel iR
i
50l
K. Sources of Finance for current ‘ 4
contract commitments (Total of A | NA
column 15 of Form-11: CCC) Rl ¢
BRI
L. Working Capital available after el
meeting the Working Capital | . . WESe
requirements for current contract [} 55 e
commitments (I-J+K) Ly G ;‘ Wl

. | LK
lil. Financial Soundness
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gt L P Project Seabird Phase IIA

|
5 . RFQ: Provision of infrastructure works consisting of Roads &
/ Bridges, Drains, Water Supply, Sewerage, Slope Protection, Waste
*, 3 Management, Power System including Waler and Sewage
ey ant® Treatment Plants at Naval Base Karwar under

Other Works Package (PMCO1)
| ! Historic information for pre
Years
~ Type of Financial information in t’E‘n.'.n:n'.iéé'.m-z||a.r::'.m',ff.:}:{a-‘;'ir_-.'nf-
(currency) I equivalent)
I. 5 ! B

1 . IESE il
| Year5 | Year4 | Year3 | ¥

N. Profit before taxes

Q. Profit after taxes

According to the information, explanations and documents provided by the
Applicant to us, we certify that the above information is correct to the best of
our knowledge and belief.

Membership No. of the Statutory Auditor: ..........ccccuniiviunenns

2. Financial documents

(a) The Audited Balance Sheets, Profit and Loss Account and cash flow
statement of Group Companies, Parent Companies or Sister Companies shall
not be considered for evaluation . The Applicants are advised to strictly
adhere to this requirement and submit the above statements of the Applicant

only.
B (b) The Applicant shall attach copies of the Audited Balance Sheets or, if not
_ .o required by the laws of the Applicant's country, other Financial Statements for
Sl " 5(five) years preceding the Application Due Date, which shall:
v
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(ii)

(iii)
(iv)

Note:

Project Seabird Phase IIA

RFQ: Provision of infrastructure works consisting of Roads &
Bridges, Drains, Water Supply, Sewerage, Slope Prolection, Waste
Management, Power System including Water and Sewage
Treatment Plants al Naval Base Karwar under

Other Works Package (PMCO1)

reflect the financial situation of the Applicant , and not an affiliated entity
(such as parent company or group member),

be statutorily audited or in case the accounts of the Applicant are not
required to be statutorily audited, certified in accordance with local
legislation,

be complete, including all notes attached thereto;

correspond to accounting periods already completed and audited (no
statements for partial periods shall be requested or accepted).

1. Year 1 will be the latest completed financial year, preceding the Application
Due Date. Year 2 shall be the year immediately preceding Year 1 and so on.
Eor avoidance of doubt, financial year shall, for the purposes of the
Application hereunder, mean the accounting year followed by the Applicant in
the normal course of its business.

2. If the most recent set of Balance Sheet or the Financial Statement, as the
case may be, is for a period earlier than 12 months from the date of
application, justification should be provided for the same.

oy

Y

! 3 .I"l.

I * MDA

(5 vom )
Py sTy

\\-‘.'f'-‘ f«'{',:-t'
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L Project Seabird Phase 1A

) * RFQ: Provision of infrastructure works consisting of Roads &
/ Bridges, Drains, Water Supply, Sewerage, Slope Protection, Waste
* & Management, Power System including Water and Sewage
Yecrast® Trealment Plants at Naval Base Karwar under

Other Works Package (PMCO01)

FORM-10: FIN-2
AVERAGE ANNUAL CONSTRUCTION TURNOVER®
(Eligibility and Qualification Criteria No. 3.2)

Subject: Application for Pre-Qualification for Provision of infrastructure works
consisting of Roads & Bridges, Drains, Water Supply, Sewerage, Slope
Protection, Waste Management, Power System including Water and Sewage
Treatment Plants at Naval Base Karwar under Other Works Package (PMC01)
of Phase-lIA of Project Seabird

Applicant's Name: finsert full name].

A S R R e
TRU IN TURNOVER
Ja GONSTRYGTION TURNOYER.
Exchange rate** INR equivalent
(Financial Currency
year to be
indicated by
Applicant)
findicate [insert amount and indicate
financial year] | currency]
Average Annual
Construction
Turnover ***

According to the information, explanations and documents provided by the

 The Annual Construction Turnover of Group Companies, Parent Companies or Sister Companies shall not be
considered for evaluation. The Applicants are advised to striclly adhere to this requirement and submil the
Balance Sheels, specific certificate issued by its Statutory Audilors or in case the accounls of the Applicant are
ot required to be statutorily audited, certified in accordance with local legislation, cerlificate(s) issued by the
ts in the name of the Applicant only.

i
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Ciaal Y Project Seabird Phase IIA

*
: * RFQ: Provision of infrastructure works consisting of Roads &
:/ Bridges, Drains, Water Supply, Sewerage, Slope Protection, Waste
*, F Management, Power Syslem including Water and Sewage
T Ll Treatment Planls at Naval Base Karwar under

Other Works Package (PMCO1)

Applicant to us, we certify that the above information is correct to the best of
our knowledge and belief.

vvvreenees (Signature of the Statutory Auditor)
e vnvnsnens (Full Name of the Statutory Auditor)

vereereene. (Name of the Slatutory Auditor's Firm)

verrnrennass (Complete Address of the Statutory Auditor's Firm)
v vvvrenns (Telephonesfax numbers, including country and city codes)
vvrsvansne. (E-mail of the Statulory Auditor)
v eeerr.. (Seal of the Stalutory Auditor)
Membership No. of the Statutory Auditor: ..........cccieiiininnien

*+  Annual Construction Turnover should be substantiated through (i) Audited
Balance Sheets of the relevant financial years, provided the figures, are stated in
the Balance Sheet(s) or (i) Specific certificate(s) issued by its Statutory Auditors
or in case the accounts of the Applicant are not required to be statutorily audited,
certified in accordance with local legislation or (iii) Certificate(s) issued by the
Clients

*  Refer Annexure-1 for date and source of exchange rate.
#+ Total INR equivalent for 5 years divided by the 5.
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+"‘“ gt Project Seabird Phase IIA

b * RFQ: Provision of infrastructure works consisting of Roads &
/ Bridges, Drains, Water Supply, Sewerage, Slope Protection,
*, & Waste Management, Power System including Water and Sewage
ey st Treatment Plants al Naval Base Karwar under

Olher Works Package (PMCO01)

FORM-12: DEBT
CERTIFICATE FOR CORPORATE DEBT RESTRUCTURING
(Eligibility and Qualification Criteria No. 1.7 and Clause 2.2.1(h))

Subject: Application for Pre-Qualification for Provision of infrastructure works
consisting of Roads & Bridges, Drains, Water Supply, Sewerage, Slope
Protection, Waste Management, Power System including Water and Sewage

Treatment Plants at Naval Base Karwar under Other Works Package (PMCO1)
of Phase-lIA of Project Seabird

TO WHOM SO EVER IT MAY CONCERN

This is to certify that ..........cccceereeeiieieennnnnn [Applicant’s legal name with address], iS
not under the process of Corporate Debt Restructuring and/or ...,
[Applicant's legal name with address] resolved all debt restructuring issues with the
Banks/Institutions as on 31 March 2018%°

According to the information, explanations and documents provided by the
Applicant to us, we certify that the above information is correct to the best of
our knowledge and belief.

viereeneneeese (Signature of the Statutory Auditor)
vevverrenn. (Full Name of the Statutory Auditor)
vevieeners (Name of the Statutory Auditor's Firm)
rrviriinn.. (Complete Address of the Statutory Audilor’s Firm)

S v vvrr.n. (Telephoneffax numbers, including country and city
codes)

rvsnseerees (E-mail of the Statutory Auditor)

vereenn.. (Seal of the Statutory Auditor)

Membership No. of the Statutory Auditor: ............. R a—

/*" ""“25 Strike out which is not applicable, if any.

A
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@ . Project Seabird Phase llA

S RFQ: Provision of infrastructure works consisting of Roads &
/ Bridges, Drains, Water Supply, Sewerage, Slope Protection,

%, & Waste Management, Power System including VWater and Sewage
"q"l' "“‘

Treatment Plants at Naval Base Karwar under
Other Works Package (PMCO01)

Note: The information in above prescribed format (FORM-12: DEBT) shall be
certified by the Statutory Auditors of the Applicant or in case the accounts of the

Applicant are not required to be statutorily audited, certified in accordance with local
legislation.
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gt ey Project Seabird Phase lIA

i * REC: Provision of infrastructure works consisting of Roads &
/ Bridges, Drains, Water Supply, Sewerage, Slape Protection,
"% & Waste Management, Power System including Water and Sewage
toyss® Treatment Plants at Naval Base Karwar under

Other Works Package (PMC01)

FORM-13: CAPACITY
TENDERING CAPACITY

Subject: Application for pre-qualification for Provision of infrastructure works
consisting of Roads & Bridges, Drains, Water Supply, Sewerage, Slope
Protection, Waste Management, Power System including Water and Sewage
Treatment Plants at Naval Base Karwar under Other Works Package (PMC01)

of Phase-llA of Project Seabird

i :
| Maximum ‘ Value of worl |!Et"'1 of ye
annual | outstandin: st | prescribed

| Capacity

!["'f."h'.;-'“.ilfiﬁ.}:'l['i} | ,;\I' E -i=.:::_-_ | R -1:5'{,],.. I!
'n turnover ‘
in the ]—.*-‘-'E-ii'.!'.

five  ( -".H.‘

Completion | INR crore) i

 financial

:':!.I.-' ;r. s

A B N (Ax3x2)-B
Amount as | Total as per Column 13 3
per FORM- | of FORM-11: CCC
10:
FIN-2
Note:

Minimum Available Tendering Capacity of Rs. 830 crore (INR Eight Hundred Thirty
crore Only) for construction work

Available Tendering Capacity= (Ax 3 x2)-B;
For and on behalf of ........... [Name of the Applicant ]

[Signature] [Seal of the Applicant]

-------------------------------------------------------

<3 Go~[Name of the person duly authorized to sign the Application on behalf of the Applicant ]
o C

E)
&

M.O-Bh

-----------------------------------------------------

&

2 8L

RFQ No. DGSB/PMCO01/1 of 2018 Page 87 of 104



7 Ll Y Project Seabird Phase IIA

¥ 5 RFQ: Provision of infrastructure works consisting of Roads &
/ Bridges, Drains, Water Supply, Sewerage, Slope Frotection,
, & Waste Management, Power System including Waler and Sewage
eor as*’ Treatment Plants at Naval Base Karwar under

Other Works Package (PMCO1)

[Designation of the person signing the Application]

[Date DDMMM/YYYY]
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ottt vy, Project Seabird Phase 1A

= B RFQ: Provision of infrastructure works consisting of Roads &
/ Bridges, Drains, Water Supply, Sewerage, Slope Protection,
‘1'% .j' Waste Management, Power System including Water and Sewage
for st Treatment Planls at Naval Base Karwar under

Other Works Package (PMCO01)

FORM-14: POA-1

FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF APPLICATION AND
TENDER?®

(Refer Clause 2.10.2(n))

Know all men by these presents, We ... [name of
the firm and address of the registered office] do hereby constitute, nominate, appoint and
authorise Mt/ MS ......ocooeveeernenn. [name], son/daughteriwife of ...
and presently residing at ......................, who is presently employed with usand
holding the position of ..........cccoiiiiiiiiiniinnn.. , @8 OUT true and lawful attorney
(hereinafter referred to as the “Attorney”) to do in our name and on our behalf, all
such acts, deeds and things as are necessary or required in connection with or
incidental to submission of our application for pre-qualification and submission of our
Tander for the caaivessemennnns  YVOIKS proposed by the
e {the "Employer”) including but not limited to signing
and submission of all applications, Tenders and other documents and writings,
participate in Pre-Applications and other conferences and providing information/
responses to the Employer, representing us in all matters before the Employer,
signing and execution of all contracts including the Contract Agreement and
undertakings consequent to acceptance of our Tender, and generally dealing with
the Employer in all matters in connection with or relating to or arising out of our
Tender for the said Contract and/ or upon award thereof to us and/for till the entering
into of the Contract Agreement with the Employer.

AND we hereby agree to ratify and confirm all acts, deeds and things done or
caused to be done by our said Attorney pursuant to and in exercise of the powers
conferred by this Power of Attorney and that all acts, deeds and things done by our
said Attorney in exercise of the powers hereby conferred shall and shall always be
deemed to have been done by us.

IN WITNESS WHEREOF WE,.........coooovniiiinnn. THE ABOVE NAMED
PRINCIPAL HAVE EXECUTED THIS POWER OF ATTORNEY ON THIS i

DAY OF ;ioiivvnvani €000

-;_,_"‘EE\To be submitted in original.
.1- 'I'I
i/



P i ™ Project Seabird Phase IIA

N * RFQ: Provision of infrastructure works consisting of Roads &
/ Bridges, Drains, Water Supply, Sewerage, Slope Protection,
%, & Waste Management, Power System including Waler and Sewage
“toy gu*’ Treatment Plants at Naval Base Karwar under

Other Works Package (PMCO1)

| o]

(Signalure, name, designation and address)

Accepted
(Signature)
(Name, Title and Address of the Attorney)

Witnesses:

g

(Notarised)

Notes:

i The mode of execution of the Power of Attorney should be in accordance
with the procedure, if any, laid down by the applicable law and the charter
documents of the executant(s) and when it is so required, the same should
be under common seal affixed in accordance with the required procedure.

2 Wherever required, the Applicant should submit for verification the extract
of the charter documents and documents such as a board or shareholders’
resolution/ power of attorney in favour of the person execuling this Power
of Attorney for the delegation of power hereunder on behalf of the

Applicant.

3. For a Power of Attorney executed and issued overseas, the document will
also have to be legalised by the Indian Embassy and notarised in the
jurisdiction where the Power of Attorney is being issued. However, the
Power of Attorney provided by Applicants from countries that have signed
the Hague Legisfation Convention 1961 are not required to be legalised by
the Indian Embassy if it carries a conforming Apostille certificate.
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Lidatl Project Seabird Phase lIA

+*

= * REQ: Provision of infrastructure works consisting of Roads &
:/ Bridges, Drains, Water Supply, Sewerage, Slope Protection,

“fn & Waste Management, Power System including Water and Sewage
Veey uu?’ Treatment Plants at Naval Base Karwar under

Other Works Package (PMCO1)

FORM-15

BLANK
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Al M Project Seabird Phase IIA

L

3 * REQ: Provision of infrastructure works consisting of Roads &

/ Bridges, Drains, Water Supply, Sewerage, Slope Protection,

%, & Waste Management, Power Syslem including Waler and Sewage
Yeor st Treatment Plants at Naval Base Karwar under

Other Works Package (PMCO1)

FORM-15A: POA-3

POWER OF ATTORNEY FOR AUTHORISED REPRESENTATIVE OF
SPECIALISED SUBCONTRACTOR?

(Refer Clause 2.10.2)

Whereas the .......coeeeeirammrnmaine (“the Employer”) has invited applications
from interested parties for the ... works (the “Works”).
Whereas, .....coceies iiviiiiiie (the “Applicant’) is interested in

Tendering for the Works in accordance with the terms and conditions of the Request
for Qualification document (RFQ), Tendering Document and other connected
documents in respect of the Works, and

Whereas, the Employer has permitted Applicants to include Specialised
Subcontractor(s) in their Application, and the Applicant has approached us and we
have shown our interest to participate as Specialised Subcontractors in its
Application, and as it is necessary for the Specialised Subcontractor to designate a
person with all necessary power and authority to do for and on behalf of the
Specialised Subcontractor, all acts, deeds and things as may be necessary in
connection with the Applicant's Application and Tender for the Works and its
execution.

NOW THEREFORE KNOW ALL MEN BY THESE PRESENTS

Know all men by these presents, V. e einsvrennesernnssassmssssbasenn s ensans sassanansss [name of
the specialised subconlractor and address of the registered office] do hereby constitute,
nominate, appoint and authorise M MS oovveeieneeerensnnnanes [nAMEL son/daughter/wife
of viviiiiesrieeennn. @nd presently residing at ........c.cc...., WHO is presently
employed with us and holding the position of ........ccooeeeiinny as our true and

lawful attorney (hereinafter referred to as the “Attorney”) to do in our name and on
our behalf, all such acts, deeds and things as are necessary of required in

cAOr (G o

*’ To be submitted in original.
el
*
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ANy, Project Seabird Phase |IA

= * REQ: Provision of infrastructure works consisting of Roads &
:/ Bridges, Drains, Water Supply, Sewerage, Slope Protection,
*, & Waste Management, Power System including Water and Sewage
“toyast Treatment Plants at Naval Base Karwar under

Other Works Package (PMCO1)

connection with or incidental to submission and/or expression of our consent,
willingness, declaration and undertaking etc. required pursuant to Applicant’s
application for pre-qualification and submission of their Tender for the
e ivivsireeaneeeaenee Works proposed by the ... (the
“Employer”) including but not limited to signing and submission of all applications,
documents and writings, participate in Pre-Applications and other conferences and
providing information/ responses to the Applicant/ Employer, representing us in all
matters before the Applicant/ Employer, and generally dealing with the Applicant/
Employer in all matters in connection with or relating to or arising out of the
Applicant's Application and Tender for the said Contract and/ or upon award thereof
to the Applicant and/or till the entering into of the Contract Agreement with the
Employer.

AND we hereby agree to ratify and confirm all acts, deeds and things done or
caused to be done by our said Attorney pursuant to and in exercise of the powers
conferred by this Power of Attorney and that all acts, deeds and things done by our
said Attorney in exercise of the powers hereby conferred shall and shall always be
deemed to have been done by us.

IN WITNESS WHEREOF WE, ..oy THE ABOVE NAMED
PRINCIPAL HAVE EXECUTED THIS POWER OF ATTORNEY ON THIS .........
DAY OF ..iviseiciis 200

FOF s
(Signature, name, designation and address)
Accepted

(Signature)

(Name, Title and Address of the Attorney)

MWitnesses:

)

&/

w
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Project Seabird Phase 1A
RFQ: Provision of infrastructure works consisling of Roads &
Bridges, Drains, Water Supply, Sewerage, Slope Protection,

% & Wasle Management, Power System including Water and Sewage

Trealment Plants at Maval Base Karwar under
Other Works Package (PMC01)

(Executants)

(To be executed by the Specialised Subcontractor)

Notes:

(Notarised)

The mode of execution of the Power of Attorney should be in accordance
with the procedure, if any, laid down by the applicable law and the charter
documents of the executani('s) and when it is so required, the same should
be under common seal affixed in accordance with the required procedure.

Also, wherever required, the Specialised Subconlractor should submit for
verification the extract of the charter documents and documents such as a
board or shareholders’ resolution/ power of attomey in favour of the
person executing this Power of Altorney for the delegation of power
hereunder on behalf of the Specialised Subcontractor.

For a Power of Attorney executed and issued overseas, the document will
also have to be legalised by the Indian Embassy and notarised in the
jurisdiction where the Power of Attorney is being issued. However, the
Power of Attorney provided by Specialised Subcontractor from counlries
that have signed the Hague Legislation Convention 1961 are not required
to be legalised by the Indian Embassy if it carries a conforming Apostille
certificate.
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RFQ No. DGSB/PMCO01/1 of 2018

Project Seabird Phase llA

RFQ: Provision of infrastructure works consisting of Roads &
Bridges, Drains, Water Supply, Sewerage, Slope Protection,
Waste Management, Power System including Water and Sewage
Treatment Plants at Naval Base Karwar under

Other Works Package (PMCO01)

FORM-16

BLANK
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At Project Seabird Phase lIA

* e RFQ: Provision of infrastructure works consisting of Roads &
/ Bridges, Drains, Water Supply, Sewerage, Slope Protection,
LN & Waste Management, Power System including Water and Sewage
Yy yub® Treatment Plants at Naval Base Karwar under

Other Works Package (PMCO1)
ANNEXURE-1

EXCHANGE RATES

Wherever requires an Applicant to state a monetary amount, Applicants should
indicate the INR equivalent using the rate of exchange determined as follows:

1. For construction turnover or financial data required for each year - exchange
rate prevailing on the last day of the respective Financial Year (in which the
amounts for that year is to be converted) was originally established.

2. Value of single contract - Exchange rate prevailing on the date of the contract.

3.  For the purpose of conversion of foreign currency to Indian rupees (INR), the
Applicants shall use the reference rates of foreign currency published by:

(a) Reserve Bank of India (www.rbi.org.in).

(b} In case the exchange rate is not published by Reserve Bank of India,
then the “selling rate” of such currency shall be taken from the web
site: hittp://www.ocanda.com.

(c) In case a particular currency rate is not available on the above website
also, then the “mid-market” rate of such currency shall be taken from
the following internet web site: http://www.xe.com.

4. Any error in determining the exchange rates in the Application may be
corrected by the Employer.
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S L, P Project Seabird Phase I1A
' RFQ: Provision of infrastructure works consisting of Roads &

/ Bridges, Drains, Water Supply, Sewerage, Slope Protection,
* “." Waste Management, Power Syslem including Water and Sewage
Yooy sut Trealment Plants at Maval Base Karwar under

Other Works Package (PMCO1)

ANNEXURE-2

FORMAT FOR APPLICATION FOR SITE VISIT TO IHQ MoD (NAVY) / NAVAL
BASE KARWAR

Name:
Occupation:

Sex:

Firm's Name:
Date of Birth:
Nationality:
Parent's Name:
Present Address:

il Sl S = T I

Permanent Address:

]
=

Addresses in India:

—
—

Passport No.:

(a) Place of Issue Date of Issue

(b)  Issuing Authority Valid up to

12.  Whether previously visited in IN Ships/ Establishments:
Place Date of Visits Purpose

13. Proposed date(s) of visit:

14.  Purpose of visit

15. Mobile No,

Note: In case of foreign nationals, scanned copy of valid passport is required to be
attached and for Indian nationals, scanned copy of government issued valid Photo 1D
proof is required to be attached.
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