RESPONSE TO PRE-APPLICATION QUERIES

NAME OF WORK: Construction of Armament storage facilities, Workshops, Office buildings and allied services, MEP, Security surveillance including Roads,
Bridges and other associated works for Project Seabird Phase IIA at Site-E, Naval Base, Karwar under DC-NAD works package
RFQ No: DGSB/NAD/02/01 of 2020

Query| Appli Reference to RFQ Existing Provision in the Query or Clarification Sought Employer’s Response
no. | cant’s ™ Clause No.  |Page No. RFQ
code
@ @ (3) (4) (5) (6) ()
1 Eligibility & 28 & 69 | Annual construction The auditing of accounts for the year | Refer Note (2), Form-09, Page 68
Qualification turnover for Last 5 years 2019-20 will not be completed before | / 87 of RFQ.
Criteria Serial application due date, bidders are
No-3.2: allowed to submit their historic | If the most recent set of Balance
Average Annual information for 5Syears preceding from | Sheet or the Financial Statement,
Construction year 2018-2019. as the case may be, is for a period
Turnover & earlier than 12 months from the
FORM 10: FIN2 Kindly confirm. date of application, justification
should be provided for the same.
2 Form-09: Fin-1 | 67 & 68 | The Applicant shall attach | The auditing of accounts for the year | Refer Note (2), Form-09, Page 68
(Financial copies of the audited 2019-20 will not be completed before | / 87 of RFQ.
Statement of balance sheet/Financial application due date, bidders are
Applicant) statement for 5 years allowed to submit their historic | If the most recent set of Balance
serial no:2 preceding the application information for Syears preceding from | Sheet or the Financial Statement,

due date

year 2018-20109.
Kindly confirm.

as the case may be, is for a period
earlier than 12 months from the
date of application, justification
should be provided for the same.
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RESPONSE TO PRE-APPLICATION QUERIES

NAME OF WORK: Construction of Armament storage facilities, Workshops, Office buildings and allied services, MEP, Security surveillance including Roads,
Bridges and other associated works for Project Seabird Phase IIA at Site-E, Naval Base, Karwar under DC-NAD works package
RFQ No: DGSB/NAD/02/01 of 2020

Query| Appli Reference to RFQ Existing Provision in the Query or Clarification Sought Employer’s Response
no. | cant’s ™ Clause No.  |Page No. RFQ
code
@ @ (3) (4) (5) (6) ()
3 Eligibility & 31 & 32 | Similar work(s) means | Our understanding for similar work(s) Provision(s) in the RFQ document
Qualification construction of Heavy shall prevail.
Criteria Serial reinforced concrete |1.Industrial facilities including MEP
No-4.2: structures (Armament and | works — any industrial plant | Further, it is clarified that
Similar Work(s) ordinance production/ | construction project including MEP | Infrastructure projects including
Experience Storage Facilities/ | works (ex. Automobile plant, Steel | MEP services will only include
underground  structures) plant & cement plant etc.,) Airport buildings, Ports (which

including MEP services/
Industrial facilities including
MEP services/
Infrastructure facilities
including MEP services.

2.Infrastructures  facilities  including
MEP works — any infrastructures
project including MEP works. (ex.
Airport, port, Roads etc.,)

Kindly confirm.

involves RCC buildings), Irrigation
projects (Dams including
associated  structures), RCC
tunnels, Oil/Gas/Liquefied Natural
Gas (LNG) storage facility, Above
or Underground Structures for
Metro stations.
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RESPONSE TO PRE-APPLICATION QUERIES

NAME OF WORK: Construction of Armament storage facilities, Workshops, Office buildings and allied services, MEP, Security surveillance including Roads,
Bridges and other associated works for Project Seabird Phase IIA at Site-E, Naval Base, Karwar under DC-NAD works package
RFQ No: DGSB/NAD/02/01 of 2020

Query| Appli Reference to RFQ Existing Provision in the Query or Clarification Sought Employer’s Response
no. | cant’s ™ Clause No.  |Page No. RFQ
code

@ @ (3) (4) (5) (6) ()

4 Section 3 - 30 All Indian Applicants must | Since obtaining Credit Rating from | Provision(s) in the RFQ document
Eligibility and submit long-term  credit | reputed agency approved by RBI is time | shall prevail.
Qualification rating from a Reserve Bank taking process, we request you to kindly
Criteria No. 3.5 of India — approved credit | consider Credit Rating obtained in the
— Credit Rating rating agency or any |year 2019.

reputed international

agency for foreign firms.

The credit rating should be
as of the quarter ending
December 2019.

It is mandatory for firms to
submit credit rating.

Note: Even though credit
rating is not a qualifying
criterion, the Employer
reserves the right to delete
the requirement of credit
rating or specify a minimum
credit rating during the
Tender Stage
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RESPONSE TO PRE-APPLICATION QUERIES

NAME OF WORK: Construction of Armament storage facilities, Workshops, Office buildings and allied services, MEP, Security surveillance including Roads,
Bridges and other associated works for Project Seabird Phase IIA at Site-E, Naval Base, Karwar under DC-NAD works package
RFQ No: DGSB/NAD/02/01 of 2020

Query| Appli Reference to RFQ Existing Provision in the Query or Clarification Sought Employer’s Response
no. | cant’s ™ Clause No.  |Page No. RFQ
code

@ @ (3) (4) (5) (6) ()

5 Eligibility & 31 & 32 | Must meet the requirement | Kindly amend that similar work | Provision(s) in the RFQ document
Qualification of at least one contract of | Construction of Any building works like | shall prevail.
Criteria Serial minimum value of Rs.784 | residential building including MEP
No-4.2: (c)rrore services. Notwithstanding the above, it is

Similar Work(s)
Experience

Must meet the requirement
of at least two contracts of
minimum value of Rs.490
crore

or

Must meet the requirement
of at least three contracts of
minimum value of Rs.392
crore

"Similar Work(s)" means
Construction of Heavy
reinforced concrete

structures (Armament and

Ordnance production/
storage facilities/
underground  structures)

including MEP services/
Industrial facilities including
MEP services/
Infrastructure facilities
including MEP services.

clarified that:

Residential buildings including
MEP services cannot be
considered as similar work.
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RESPONSE TO PRE-APPLICATION QUERIES

NAME OF WORK: Construction of Armament storage facilities, Workshops, Office buildings and allied services, MEP, Security surveillance including Roads,
Bridges and other associated works for Project Seabird Phase IIA at Site-E, Naval Base, Karwar under DC-NAD works package
RFQ No: DGSB/NAD/02/01 of 2020

Query| Appli Reference to RFQ Existing Provision in the Query or Clarification Sought Employer’s Response
no. | cant’s ™ Clause No.  |Page No. RFQ
code
1) (2) (3) (4) (5) (6) ()
6 Eligibility & 33 Key Construction Activity | Key Construction Activity No: 1 Provision(s) in the RFQ document
Qualification No: 1 Successfully shall prevail.
Criteria Serial completed at least one Succes§fully completed at least one
No- 4.3- work (single Contract) of work (single Contract) of value .not less
Construction value not less than 50 tha.m. 50 Crores for construction any
Experience in Crores for construction of | building works.
Key Activities armament/ N ordnan_ce
storage facilities/explosive
storage facilities/ technical
facilities for storage of
ammunition.
7 N/A Joint Venture condition not | Kindly amend the JV condition. Provision(s) in the RFQ document
available. shall prevail.
Notwithstanding the above, it is
clarified that, Joint Venture is not
accepted.
8 Hard copy submission Due to covid 19 having continuous, the | Provision(s) in the RFQ document

govt announced lockdown period in
India. Our company is in Bangalore. We
kindly request you to allow us to submit
all hard copies of the tender after the
lockdown period.

shall prevail.

Hard copies are to be submitted
by the due date.
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RESPONSE TO PRE-APPLICATION QUERIES

NAME OF WORK: Construction of Armament storage facilities, Workshops, Office buildings and allied services, MEP, Security surveillance including Roads,
Bridges and other associated works for Project Seabird Phase IIA at Site-E, Naval Base, Karwar under DC-NAD works package
RFQ No: DGSB/NAD/02/01 of 2020

Query| Appli Reference to RFQ Existing Provision in the Query or Clarification Sought Employer’s Response
no. | cant’s ™ Clause No.  |Page No. RFQ
code
@ @ (3) (4) (5) (6) ()
9 Eligibility & 33 Key Construction Activity | To the best of our knowledge, most of | Provision(s) in the RFQ
Qualification No: 1 Successfully | such works have been contracted in | document shall prevail.
Criteria Serial completed at least one | the past either on Item rate or Drawing Notwith i h b
No- 4.3: work (single Contract) of | and Specification mode. Hence the Uo';wn stan dlng ¢ .}.t.e a ﬂyeh’
Construction value not less than 50 | expertise of the contractor is restricted | =" Iergrhouré , aC'f' '?S tW '(i
Experience in Crores for construction of | only to construction of the structure Involve hardening of structures 1o
g - armament/ ordnance | and installation of MEP/ FF systems house critical equipment, can be
Key Activities considered.

storage facilities/explosive
storage facilities/ technical
facilities for storage of
ammunition.

conforming to the specifications.

All large size contracting companies
who will qualify for the similar works
criteria are fully capable of execution
of such facilities based on
specifications provided. Hence past
experience  of  construction  of
Armament storage is not necessary
and may be waived off.

Alternatively experience of construction
of facilities for storage or handling of
LNG or Petroleum products may be
allowed since these also conform to
stringent explosives handling
specifications such as IS 10987/ API/
NFPA etc.
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RESPONSE TO PRE-APPLICATION QUERIES

NAME OF WORK: Construction of Armament storage facilities, Workshops, Office buildings and allied services, MEP, Security surveillance including Roads,
Bridges and other associated works for Project Seabird Phase IIA at Site-E, Naval Base, Karwar under DC-NAD works package
RFQ No: DGSB/NAD/02/01 of 2020

Query| Appli Reference to RFQ Existing Provision in the Query or Clarification Sought Employer’s Response
no. | cant’s ™ Clause No.  |Page No. RFQ
code
@ @ (3) (4) (5) (6) ()
10 N/A Financial Criteria Since the project is in national interest Provision(s) in the RFQ

and need to compete within schedule
time, which shall require financial
sound contractor to  maintain
adequate inventory & cashflow at site
and also providing new specialized
equipment. In view of it, we request
you to include some more financial
criteria as below;

Insolvency - The Bidder against whom
proceedings for insolvency under the
Insolvency and Bankruptcy code
2016, or as amended from time to
time, have started, shall not be eligible
for bidding. The same shall also be
applicable to the bidder company who
has taken unconditional technical
and/or financial support from their
Parent/ Holding Company, against
whom proceedings for insolvency
under the Insolvency and Bankruptcy
code 2016, or as amended from time
to time, have started.

The Debt Equity Ratio of Applicant
should not be more than 1.50

document shall prevail.
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RESPONSE TO PRE-APPLICATION QUERIES

NAME OF WORK: Construction of Armament storage facilities, Workshops, Office buildings and allied services, MEP, Security surveillance including Roads,
Bridges and other associated works for Project Seabird Phase IIA at Site-E, Naval Base, Karwar under DC-NAD works package
RFQ No: DGSB/NAD/02/01 of 2020

Query| Appli Reference to RFQ Existing Provision in the Query or Clarification Sought Employer’s Response
no. | cant’s ™ Clause No.  |Page No. RFQ
code
1) (2) (3) (4) (5) (6) ()
11 Eligibility & 33 Key Construction Activity | Kindly Consider construction | Provision(s) in the RFQ
Qualification No: 1 Successfully | experience of: document shall prevail.
Criteria Serial completed at least one )
No- 4.3: work (single Contract) of | * CementPlant Silos
Construction value not less than 50 | ° Non-Overflow Dam
Experience in Crores for construction of | Ag poth these types of projects develop
Key Activities armament/  ordnance | mega storage facilities construction
storage facilities/explosive | inclyding considerable concreting both
storage facilities/ technical | i terms of quantity and grade and use
facilities for storage of | of specialized formwork technology.
ammunition.
12 General Request for extension of Application The bid submission date is
Submission Date: extended to 22 Jul 2020.
Due to Covid-19 Pandemic situation,
offices are working with partial
resources and considering the amount
of documentation involved for the
subject mentioned application, more
time is required.
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RESPONSE TO PRE-APPLICATION QUERIES

NAME OF WORK: Construction of Armament storage facilities, Workshops, Office buildings and allied services, MEP, Security surveillance including Roads,
Bridges and other associated works for Project Seabird Phase IIA at Site-E, Naval Base, Karwar under DC-NAD works package
RFQ No: DGSB/NAD/02/01 of 2020

Query| Appli Reference to RFQ Existing Provision in the Query or Clarification Sought Employer’s Response
ho. | cant's ™ Clayse No. |Page No. RFQ
code
@ @ (3) (4) (5) (6) ()
13 Eligibility & 31& Similar  work(s) means | We understand that the Underground | Provision(s) in the RFQ
Qualification 32 construction of Heavy | Pump House for Irrigation Project | document shall prevail.
Criteria Serial reinforced concrete | involving concrete works including )
No-4.2: structures (Armament and | Pumps, Motors and associated Further, kindly refer to response
Similar Work(s) ordinance production/ | Electrical systems can be considered to Query No 3.
Experience Storage Facilities/ | as Similar Work for qualification
underground  structures) | purpose.
including MEP services/ _
Industrial facilities including Please confirm.
MEP services/
Infrastructure facilities
including MEP services.
14 Eligibility & 33 Key Construction Activity | It is requested that the Authority can | Provision(s) in the RFQ document
Quialification No: 1 Successfully | specify the List of approved sub- | shall prevail.
Criteria Serial completed at least one | contractors who were enlisted with
No- 4.3: work (single Contract) of | them and who is meeting the said

Construction
Experience in
Key Activities

value not less than 50
Crores for construction of
armament/ ordnance
storage facilities/explosive
storage facilities/ technical
facilities for storage of
ammunition.

requirement so that we will propose
one sub-contractor from the said list
upon award of work and before
commencement of work with prior
approval from the Authority.
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RESPONSE TO PRE-APPLICATION QUERIES

NAME OF WORK: Construction of Armament storage facilities, Workshops, Office buildings and allied services, MEP, Security surveillance including Roads,
Bridges and other associated works for Project Seabird Phase IIA at Site-E, Naval Base, Karwar under DC-NAD works package
RFQ No: DGSB/NAD/02/01 of 2020

Query| Appli Reference to RFQ Existing Provision in the Query or Clarification Sought Employer’s Response
ho. | cant's ™ Clayse No. |Page No. RFQ
code
1) (2) (3) (4) (5) (6) ()
15 Form- 11: CCC |71 & 75 | As per Column No. 11 of | It is requested to clarify whether we | Provision(s) in the RFQ
& Form-13: Form-11, it is mentioned | have to show the works which have | document shall prevail.
Tender Capacity that Value of works | been awarded to us after 315 Dec 2019 ) ) o
outstanding as on 31% Dec | in Form-11: CCC (or) not. Not\_/\{|thstand|ng the above, it is
2019 to be mentioned. clarified that:
Further we understand that the value .
of works to be completed during the a.The works which have been
completion period of this tender on awarded to the contractors
proportionate basis to be considered after_ 31 Dec 2019. s not
as “B” Value in the Tender Capacity requwed to be shown in Form-
formulae of “(A x N x 2) — B”, since L1 CC(.:' oy ,
there may be some works which is b.Regarding "B _Value in the
having contract period more than 2 Teno_le_r Capac_lty formulae -
years. Provision(s) in th_e RFQ
document shall prevail.
16 6.7 Construction | 39 The allowed construction | It is to submit that the work requirement | Provision(s) in the RFQ document

Period

period for the works to be
performed and completed,
ready for use by the
Employer, under this
contract package shall be
24 months from the date of
contract award.

under the contract involves
underground facilities which requires
more time compared to the above
ground construction. Hence considering
the above we request to modify the
construction period as 36 months
instead of 24 months.

Please confirm.

shall prevail.
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RESPONSE TO PRE-APPLICATION QUERIES

NAME OF WORK: Construction of Armament storage facilities, Workshops, Office buildings and allied services, MEP, Security surveillance including Roads,
Bridges and other associated works for Project Seabird Phase IIA at Site-E, Naval Base, Karwar under DC-NAD works package
RFQ No: DGSB/NAD/02/01 of 2020

laws of the applicant’s
country, other financial
statements for 5 years
preceding the due date.

Note-2:

If the most recent set of
balance sheet or the
financial statement, is the
case may be, is for a period
earlier than 12 months form
the date of application,
justification  should be
provided.

Query| Appli Reference to RFQ Existing Provision in the Query or Clarification Sought Employer’s Response
no. | cant’s ™ Clause No.  |Page No. RFQ
code
@ @ (3) (4) (5) (6) ()
17 1.8.4 Corri- Application Due Date- | Inview of the Lockdown restrictions due | Response to Query no 12 refers.
Application Due | gend- 23/06/2020 1500 hrs. IST | to Novel Coronavirus (COVID-19), we
Date um-3 request you extend the Application Due
Date by at least 1 (one) month i.e. up to
23/07/2020.
18 Form 09 FIN-1 | 67 & 68 | 2 (b) the applicant shall We request you to add the following | Refer Note (2), Form-09, Page 68
Financial attach copies of the clause in the RFQ document to have | /87 of RFQ.
situation of the Audited Balance sheets a better understanding among the
applicant or, if not required by the applicants: If the most recent set of Balance

‘In case the annual accounts for the
latest financial year are not audited and
therefore the bidder cannot make the
same available, the bidder shall give an
undertaking to this effect and the
statutory auditor shall certify the same.
In such a case, the bidder shall provide
the audited annual reports for 5 years
preceding the year for which the audited
annual report is not being provided.”

Sheet or the Financial Statement,
as the case may be, is for a period
earlier than 12 months from the
date of application, justification
should be provided for the same.
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RESPONSE TO PRE-APPLICATION QUERIES

NAME OF WORK: Construction of Armament storage facilities, Workshops, Office buildings and allied services, MEP, Security surveillance including Roads,
Bridges and other associated works for Project Seabird Phase IIA at Site-E, Naval Base, Karwar under DC-NAD works package
RFQ No: DGSB/NAD/02/01 of 2020

Query| Appli Reference to RFQ Existing Provision in the Query or Clarification Sought Employer’s Response
no. | cant’s ™ Clause No.  |Page No. RFQ
code

@ @ (3) (4) (5) (6) ()

19 Clause 6.7 39 The allowed construction We hereby bring to your kind notice | Provision(s) in the RFQ document
Construction period shall be 24 that, this project is located in the area | shall prevail.
period. months from the date of where the presence of monsoon will

contract award. affect the progress of the work for at

least 4 months in a year and also we
invite your kind attention to the earlier
projects invited/executing in this
location of similar nature and
magnitude are with a construction
period of 36 months for this project.

20 As per 23.06.2020 Due to present scenario of COVID-19 | Response to Query no 12 refers.
corrigendum -3 and restrictions of the movement due
application due to lockdown, still offices are running
date with limited manpower. We have to

obtain the certificates from the
different agencies.

Hence, we request you to extend the
RFQ application submission due date
by another 3 weeks.
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RESPONSE TO PRE-APPLICATION QUERIES

NAME OF WORK: Construction of Armament storage facilities, Workshops, Office buildings and allied services, MEP, Security surveillance including Roads,
Bridges and other associated works for Project Seabird Phase IIA at Site-E, Naval Base, Karwar under DC-NAD works package
RFQ No: DGSB/NAD/02/01 of 2020

21

Eligibility &
Qualification
Criteria Serial
No-4.2:

Similar Work(s)
Experience

31&
32

Similar work(s) means
construction of Heavy
reinforced concrete
structures (Armament
and ordinance
production/ Storage
Facilities/ underground
structures) including
MEP services/ Industrial
facilities including MEP
services/ Infrastructure
facilities including MEP
services.

One work of Rs. 784 Cr.

Two works of Rs. 490 Cr.

(each)
Three works of Rs. 392
Cr. (each)

We have executed similar identical
works of armament storage facilities &
UG structures at the same location
simultaneously with overlapping time
period for the same client (i.e. Ministry
of Defense).

So, we request consider and accept
them in a consolidated manner for the
qualification criteria, in the interest of
giving opportunity to all having
executed similar works and getting
competitive bids in all fairness.

Summation of number of small
value contracts (less than the
value specified under
requirement) to meet the overall
requirement will be accepted, if
the applicant has carried out/ was
responsible for carrying out one or
more elements of project under
more than one contract (for
example:- Applicant carried out
civil work under one contract and
MEP works under another
contract) he may combine all such
contracts together in order to
count them as “similar work” to
meet the eligibility and
gualification criteria under clause
4.2 of the RFQ, provided the
contracting parties were the same
(i.e. the same employer) for each
contract and all the contracts were
executed concurrently in the same
site, within the time period
specified by the employer in the
contract. However, to meet the
overall requirement, the number
of contracts permitted under this
clause are limited to Four (4) only.
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RESPONSE TO PRE-APPLICATION QUERIES

NAME OF WORK: Construction of Armament storage facilities, Workshops, Office buildings and allied services, MEP, Security surveillance including Roads,
Bridges and other associated works for Project Seabird Phase IIA at Site-E, Naval Base, Karwar under DC-NAD works package
RFQ No: DGSB/NAD/02/01 of 2020

Query| Appli Reference to RFQ Existing Provision in the Query or Clarification Sought Employer’s Response
no. | cant’s ™ Clause No.  |Page No. RFQ
code
@ @ (3) (4) (5) (6) ()
22 Form-13 No. of years prescribed As per our prior extensive experience | Provision(s) in the RFQ document
Tenderi for completion of the and the working conditions with that | shall prevail.
en grlng work for which tenders area we request you to amend the
capacity are invited is 2 years (i.e. | completion period for 3 years (i.e. 36
24 months) months)
23 Audited Audited balance sheets Considering the present situation, we | Refer Note (2), Form-09, Page 68
balance for proceeding year 1 will be unable to produce the balance | /87 of RFQ.
sheets/ (i.e. 2019-20) should be sheets/ financial statements for the
financial submitted by the bidder year 2019-20. So, we request you to | |f the most recent set of Balance
statement for consider balance sheet for the year | gheet or the Financial Statement,
the year 2019- 2018-19 as the case may be, is for a period
20 earlier than 12 months from the
date of application, justification
should be provided for the same.
25 Form-09: Fin-1 | 67 & 68 | The Applicant shall The auditing of accounts for the year | Refer Note (2), Form-09, Page 68
(Financial attach copies of the 2019-20 will not be complete before | /87 of RFQ.
Statement of audited balance application due date, bidders are
Applicant) sheet/Financial allowed to submit their audited | |f the most recent set of Balance
Serial No. 2 statement for 5 years balance sheet for 5 years preceding

preceding the application
due date

from year 2018-2019.

Sheet or the Financial Statement,
as the case may be, is for a period
earlier than 12 months from the
date of application, justification
should be provided for the same.
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RESPONSE TO PRE-APPLICATION QUERIES

NAME OF WORK: Construction of Armament storage facilities, Workshops, Office buildings and allied services, MEP, Security surveillance including Roads,
Bridges and other associated works for Project Seabird Phase IIA at Site-E, Naval Base, Karwar under DC-NAD works package
RFQ No: DGSB/NAD/02/01 of 2020

Query| Appli Reference to RFQ Existing Provision in the Query or Clarification Sought Employer’s Response
ho. | cant's ™ Clayse No. |Page No. RFQ
code
@ @ (3) (4) (5) (6) ()
26 Eligibility & 31 & 32 | "Similar Work(s)" means Requested to consider Airport | Provision(s) in the RFQ document
Qualification Construction of Heavy terminal buildings, factory buildings / | shall prevail.
Criteria Serial reinforced concrete Any other building works for similar
No-4.2: Similar structures (Armament nature of works including MEP Works | Further, kindly refer to response
Work(s) and Ordnance to Query No 3.
Experience production/ storage
facilities/ underground
structures) including
MEP services/ Industrial
facilities including MEP
services.
27 Section-3 30 All Indian Applicants Requested to consider Credit rating | Provision(s) in the RFQ document
Eligibility and must submit long-term taken during the year 2019, as | shall prevail.
Qualification credit rating from a obtaining credit rating from reputed
Criteria 3.5- Reserve Bank of India- agency approved from RBI may not

Credit Rating

approved credit rating
agency or any reputed
international agency for
foreign firms. The credit
rating should be as of the
quarter ending December
2019. It is mandatory for
firms to submit credit
rating.

possible in short duration.

Notwithstanding the above, it is
clarified that: -

The credit rating should be as of
the quarter ending December
20109.
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RESPONSE TO PRE-APPLICATION QUERIES

NAME OF WORK: Construction of Armament storage facilities, Workshops, Office buildings and allied services, MEP, Security surveillance including Roads,
Bridges and other associated works for Project Seabird Phase IIA at Site-E, Naval Base, Karwar under DC-NAD works package
RFQ No: DGSB/NAD/02/01 of 2020

Query| Appli Reference to RFQ Existing Provision in the Query or Clarification Sought Employer’s Response
no. | cant’s ™ Clause No.  |Page No. RFQ
code
@ @ (3) (4) (5) (6) ()
28 N/A Joint Venture condition Requested to consider J.V for | Provision(s) in the RFQ document
not available participating in tenders. shall prevail.
Notwithstanding the above, it is
clarified that:
Joint Venture is not accepted.
29 N/A Key construction activity Credentials of specialized associate | Provision(s) in the RFQ document

1 & 2, the main
contractor can associate
with specialised agency
as a sub-contractor

agency may be considered for
gualification criteria as a partner of
Joint venture/ consortium.

shall prevail.

Notwithstanding the above, it is
clarified that:

Joint Venture/ consortium is not
accepted.
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