

**DIRECTOR GENERAL, PROJECT SEABIRD, IHQ-MOD, NEW DELHI**

**AMENDMENTS TO REQUEST FOR QUALIFICATION (RFQ) DOCUMENT FOR PROVISION OF INFRASTRUCTURE WORKS  
CONSISTING OF ROADS & BRIDGES, DRAINS, WATER SUPPLY, SEWERAGE, SLOPE PROTECTION, WASTE  
MANAGEMENT, POWER SYSTEM INCLUDING WATER AND SEWAGE TREATMENT PLANTS AT NAVAL BASE KARWAR  
UNDER OTHER WORKS PACKAGE (PMC01)**

RFQ NO.: DGSB/PMC01/1 OF 2018

ADDENDUM NO. 02 DATED 16-07-2018

Following amendments are hereby made to the above stated RFQ Document, issued on 12-04-2018, in accordance with ITA2.7 of Section 2 of the RFQ Document:

S. No.	Reference to		Amendment to the RFQ Documents	
	RFQ Document (Section etc.)	Paragraph or Clause No.		Page No.
1	Section 1: Introduction	Sub-Clause 1.8 Schedule of Pre- Qualification (PQ) Process	9 of 104	Application Due Date, at S. No. 4, 3 <sup>rd</sup> column, (read with S. No. 1 of Addendum No. 01 Dated 18-06-2018), is amended as follows: <b>For '25-07-2018 1500 hrs IST' Read '23-08-2018 1500 hrs IST'. Opening of Applications, at S. No. 5, 3<sup>rd</sup> column, (read with S. No. 1 of Addendum No. 01 Dated 18-06-2018), is amended as follows: <b>For '25-07-2018 1530 hrs IST' Read '23-08-2018 1530 hrs IST'.</b></b>



RFQ No. DGSB/PMC01/1 of 2018