

DIRECTOR GENERAL, PROJECT SEABIRD, IHQ-MOD, NEW DELHI

**AMENDMENTS TO REQUEST FOR QUALIFICATION (RFQ) DOCUMENT FOR PROVISION OF INFRASTRUCTURE WORKS
CONSISTING OF ROADS & BRIDGES, DRAINS, WATER SUPPLY, SEWERAGE, SLOPE PROTECTION, WASTE
MANAGEMENT, POWER SYSTEM INCLUDING WATER AND SEWAGE TREATMENT PLANTS AT NAVAL BASE KARWAR
UNDER OTHER WORKS PACKAGE (PMC01)**

RFQ NO.: DGSB/PMC01/1 OF 2018

ADDENDUM NO. 03 DATED 17-08-2018

Following amendments are hereby made to the above stated RFQ Document, issued on 12-04-2018, in accordance with ITA2.7 of Section 2 of the RFQ Document:

S. No.	Reference to			Amendment to the RFQ Documents
	RFQ Document (Section etc.)	Paragraph or Clause No.	Page No.	
1	Section 1: Introduction	Sub-Clause 1.8 Schedule of Pre- Qualification (PQ) Process	9 of 104	Application Due Date, at S. No. 4, 3 rd column, (read with S. No. 1 of Addendum No. 01 Dated 18-06-2018, and with S. No. 1 of Addendum No. 02 Dated 16-07-2018), is amended as follows: For '23-08-2018 1500 hrs IST' Read '13-09-2018 1500 hrs IST'. Opening of Applications, at S. No. 5, 3 rd column, (read with S. No. 1 of Addendum No. 01 Dated 18-06-2018, and with S. No. 1 of Addendum No. 02 Dated 16-07-2018), is amended as follows: For '23-08-2018 1530 hrs IST' Read '13-09-2018 1530 hrs IST'.

