DIRECTOR GENERAL, PROJECT SEABIRD, IHQ-MOD, NEW DELHI

AMENDMENTS TO REQUEST FOR QUALIFICATION (RFQ) DOCUMENT FOR CONSTRUCTION OF COVERED DRY BERTHS, SHIP TRANSFER SYSTEM ON RAILS,

LANDSIDE TUNNELS, MEP SERVICES AND OTHER ASSOCIATED WORKS (MWC-04)

RFQ NO.: DGSB/MWC-04/02 OF 2018 ADDENDUM NO. 01 DATED 23-10 2018

Section 2 of the RFQ Document: Following amendments are hereby made to the above stated RFQ Document, issued on 24-08-2018, in accordance with ITA 2.7 of

, , , , , , , , , , , , , , , , , , ,	RFQ Document (Section etc.)	Paragraph or Clause No.	Page No.	Amendment to the RFQ Document
_	Section 2:	2.2.1 (h)	11 of 103	Delete the words "No corporate debt restructuring is in process and/or
	Instruction to Applicants	Eligibility of Applicants		no unresolved debt restructuring issues with the Banks/Institutions" from beginning of 2.2.1(h) and Replace with "Not under the process of Resolution Plan of Debt Restructuring or not under the process of 'The Insolvency and Bankruptcy Code 2016' or has resolved all debt restructuring issues with the Banks/Institutions".
N	Section 3: Eligibility and Qualification Criteria	Criteria No. 1.7 Corporate Debt Restructuring	24 of 103	Read "Corporate Debt Restructuring or Insolvency and Bankruptcy" in place of "Corporate Debt Restructuring" at Criteria No. 1.7 under the column head 'Subject'.
ω	Section 3: Eligibility and Qualification	Criteria No. 1.7 Corporate Debt	24 of 103	Delete the words "No corporate debt restructuring is in process and/or no unresolved debt restructuring issues with the Banks/Institutions" from beginning of Criteria No. 1.7 under column head 'Requirement'

RFQ. No. DGSB/MWC-04/02 of 2018

Con Gen

Page 1 of 2

Addendum No. 01 Dated 23-10-2018



5 Section 3: Eligibility and Qualification Criteria	4 Section 7: Forms	Criteria	No. RFQ Document (Section etc.)
Criteria No. 4.3 Key Construction Activity No. 1	Form-12: DEBT Certificate for Corporate Debt Restructuring	Restructuring	Reference to Paragraph or Clause No.
33 to 34 of 103	86 of 103		Page No.
Delete the contents of Key Construction Activity No.1 under column head 'Requirement' and Replace with the following: "Successfully completed construction of Board cast-in-situ or precast piles of minimum 600 numbers of diameter not less than 500mm and embedment depth not less than 12 m in a period of 12 months, in any one or more contracts or total cumulative RM length of Min 7.2 km of diameter not less than 500mm in a period of 12 months, in any one or more contracts".	Delete page 86 of 103 and Replace with pages 86(R) & 86A of 103 " FORM-12: DEBT ", enclosed with this Addendum No. 01 and labelled as Annexure-01."	and Replace with "Not under the process of Resolution Plan of Debt Restructuring or not under the process of 'The Insolvency and Bankruptcy Code 2016' or has resolved all debt restructuring issues with the Banks/Institutions".	Amendment to the RFQ Document



Project Seabird Phase IIA RFQ: MWC-04: Construction of Covered Dry Berths, Ship Transfer System on Rails, Landside Tunnels, MEP Services and other Associated Works

Annexure-1 of Addendum No. 01 dated 23-10-2018

FORM-12: DEBT

CERTIFICATE FOR CORPORATE DEBT RESTRUCTURING OR INSOLVENCY AND BANKRUPTCY

(Eligibility and Qualification Criteria No. 1.7 and Clause 2.2.1 (h))

Subject: Application for pre-qualification for Construction of Covered Dry Berths, Ship Transfer System on Rails, Landside Tunnels, MEP Services and other Associated Works (Contract Package- MWC-04)

TO WHOM IT MAY CONCERN

or

(ii) is not under the process of 'The Insolvency and Bankruptcy Code 2016'*.

or

(iii) was under the process of Resolution Plan of Debt Restructuring and has resolved all debt restructuring issues with the Banks/Institutions*.

or

(iv) is under the process of 'The Insolvency and Bankruptcy Code 2016'*.

as on 30th September 2018.

(* Strike through not applicable.)

According to the Information, explanations and documents provided by the Applicant to us, we certify that the above information is correct to the best of our knowledge and belief.

RFQ No. DGSB/MWC-04/02 of 2018

Page 86(R) of 103



Project Seabird Phase IIA RFQ: MWC-04: Construction of Covered Dry Berths, Ship Transfer System on Rails, Landside Tunnels, MEP Services and other Associated Works

(Signature of	the S	tatutor	y Auditor)
(Full Name o	f the S	Statuto	ry Auditor)
(Name of the S	tatuto	ry Aud	itor's Firm)
(Complete Address of the S	tatutor	y Audi	tor's Firm)
(Telephone/Fax numbers, including	count	ry and	city codes)
(Email o	of the	Statuto	ry Auditor)
(Seal	of	the	Statutory
Auditor)	•		
Membership No. of the Statutory Auditor			

Note:

1. The information in above prescribed format (FORM-12: DEBT) shall be certified by the Statutory Auditors of the Applicant or the JVA member in case of JVA or in case the accounts of the Applicant or of the members of JVA are not required to be statutorily audited, certified in accordance with local legislation.

