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GLOSSARY

APPLICANE ..o As defined in Clause 1.5.1
Application Due Date ........cccocercrvrrcnnincsnecesncne As defined in Clause 1.4.4
Conflict of Interest........cccccivciiimiminn e, As defined in Clause 2.2.1 (c)
EMPIOYET ... snsse s ssan s nasenans As defined in Clause 1.4.1
Estimated Cost ........cccocociimninmmmmrc e sssnsenans As defined in Clause 1.4.3
[ oY1= o AT As defined in Clause 1.2.1
Qualification ..........cccvnernmrnnne i As defined in Clause 1.5.1
Qualification Stage.........c.cceerierincisniincremnenirciscsannneseenis ..... As defined in Clause 1.5.1
Request for Proposals .........c.ccceivvininmeniinniincininieninnans As defined in Clause 1.5.1
Similar Work(s) .......cooinccinniiiennnnicinenen, As defined in Criteria No. 4.2 of Section 3
Specialised Subcontractor.............cccvieeveiiiniiiine, As defined in Clause 2.2.4
Tender Documents.........ccccvvemmincmnsnscneressssensnesssenene. As defined in Clause 1.5.3
Tender PriCe .....ciiinninrisienni s e nssesssensanes As defined in Clause 1.5.4
Tendering Process ..........ccccvimmemsressmesenicssensen e S As defined in Clause 1.5.1
Tender Stage ........ccccoverinrcnemisinnemnninees s As defined in Clause 1.5.1
B I 3 o (=3 PP As defined in Clause 1.5.3
WOTKS vvoorreeeereseeemasseeesessesessesseesemssessesseesseessasssesssassssssses As defined in Clause 1.4.1

The words and expressions beginning with capital letters and defined in this document
shall, uniess repugnant to the context, have the meaning ascribed thereto herein above.
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SECTION 1

1 INTRODUCTION

1.1
1.1.1

1.1.2

11.3

1.2
1.21

1.2.2

1.3
1.31

Background

In the year 1986, the Indian Navy established a Project, code named "Seabird", to
undertake planning for the establishment of the third major Naval Base at Karwar
(Karnataka), located about 120 km south of Panjim, Goa on the west coast of India.
A Master Plan for Project Seabird was completed in April 1990.

The Master Plan recommended that the Naval Base at Karwar be developed in
two phases. In Phase |, facilities and infrastructure were required to be developed
for the basing of certain ships/ submarines and support/ yard craft.

Project Seabird Phase IIA works are now being planned to enable increased
berthing for ships/ submarines and support/yard craft at Karwar. Accordingly,
existing facilities at Karwar will require considerable augmentation for efficient
basing, operations, maintenance and support of a large, modern fleet. The key
Phase IIA facilities and infrastructure are expected to be delivered progressively
over seven to eight years. :

Obijective of Project Seabird Phase lIA

Project Seabird Phase IIA works involve construction of a wide range of new
faciliies and augmentation of certain existing facilities in Naval Base Karwar (the
“Project”). Detailed Project Reports (DPRs) have been prepared and the required
facilities have been divided into various work packages based on nature of work,
expertise required and location.

The envisaged facilities are intended to provide Storage & process facilities and
associated infrastructure including augmentation of existing infrastructure.

Project Site Description

The Project work is to be performed in the Naval Base, Karwar region including a
large geographical area along the sea coast at Karwar.

FIGURE 1 - PROJECT SITE LOCATION IN SATELLITE MPS -~ GOOGLE EARTH
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14 Objective of Pre-Qualification

1.41 The President of India acting through Director General, Project Seabird (the
“Employer”) has decided to undertake Construction of Armament storage
facilities, Workshops, Office buildings and allied services (MEP) including Security
surveillance, Roads, Bridges, Boundary wall, fencing etc., for Project Seabird
Phase IIA at Site-E, Naval Base, Karwar under DC-NAD works package (the
“Works”), through an item rate contract for construction and has decided to carry
out the Tendering Process for selection of a Tenderer to whom the Contract may
be awarded. Brief particulars of the Works are as follows:

Name of the Work Indicative cost of
Works (In INR Crore)

Construction of Armament storage facilities,
Workshops, Office buildings and allied services, MEP,
Security surveillance including Roads, Bridges and
other associated works for Project Seabird Phase IIA at 980
Site-E, Naval Base, Karwar under DC-NAD works
package.

The Employer intends to pre-qualify and short-list suitable Applicants in
accordance with the procedure set out herein who will be eligible for participation
in the Tender Stage and ultimately, for contract award.

1.4.2 General description of the proposed works is given in Section 6: Scope of Works.
However, detailed description shall be provided with Tender Documents.

1.4.3 Indicative construction cost of Works (“Estimated Cost”) is subject to revision.

1.4.4 The Employer shall receive Applications pursuant to this RFQ in accordance with
the terms set forth herein as modified, altered, amended and clarified from time to
time by the Employer. All Applications shall be prepared and submitted in
accordance with such terms on or before the date specified in Clause 1.8 for
submission of Applications (the “Application Due Date”).

1.5 Brief Description of Tendering Process

1.5.1 The Employer has adopted a two-stage tendering process (collectively referred to
as the “Tendering Process”) for selection of the Tenderer for award of the
Contract. The first stage (the “Qualification Stage”) of the process involves
qualification (the “Qualification”) of interested parties who make an Application in

\ RFQ No: DGSB/NAD/02/01 of 2020 Page 6 | 87
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accordance with the provisions of this RFQ (the “Applicant”). At the end of this
stage, the Employer shall announce a list of all pre-qualified Applicants who shall
be eligible for participation in the second stage of Tendering Process (“Tender
Stage”) comprising Request for Proposals (“‘Request for Proposals” or “RFP”).

In the Qualification Stage, Applicants would be required to furnish all the
information specified in this RFQ. Only those Applicants that are pre-qualified and
short-listed by the Employer shall be invited to submit their Tenders for the Works.

In the Tender Stage, the Tenderers shall be called upon to submit their technical
tender and financial tender (the “Tenders”) in accordance with the RFP and other
documents to be provided by the Employer (collectively the “Tender
Documents”). The Tender Documents for the Works will be provided to every pre-
qualified Applicant.

The Contract shall be awarded to the Tenderer who is technically suitable as per
approved technical evaluation report from concerned competent authority and
quoted the lowest Tender Price (“Tender Price”). Details of the process to be
followed at Tender Stage and terms thereof will be spelt out in Tender Documents.

Queries to RFQ/ Request for Clarification

Any queries or request for additional information concerning this RFQ shall be
submitted in writing by speed post/ courier and by e-mail so as to reach the officer
designated in Clause 2.10.4 by the Application Due Date specified in Clause 1.8
The envelopes/ communications shall clearly bear the following identification/ title:
"Queries/ Request for Clarification Information: RFQ for DC-NAD Contract
Package"

Address for Submission/ Opening of Applications

Director General

Project Seabird

Integrated HQs of MoD (Navy)
2" Floor, West Block-5

R K Puram, New Delhi -110066

Telephone No: (011)26174312, (011) 26105539
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Fax: 011 2610 0608
E-Mail: dgpsb@navy.gov.in

Website: www.indiannavy.nic.in / www.indiannavy.gov.in

1.8  Schedule of Pre-Qualification (PQ) Process

The Employer shall endeavour to adhere to the following schedule:

SNo Event Description Date
1.8.1 Last date for receiving queries 11/03/2020 1500 hrs IST
1.8.2 Pre-Application Conference 24/03/2020 at 1000 hrs IST
1.8.3 Employer response to queries 08/04/2020
1.8.4 Application Due Date 05/05/2020 1500 hrs IST
1.8.5 Opening of Applications 05/05/2020 1530 hrs IST

1.9 Pre-Application Conference

A Pre-Application conference will be held to clarify the issues related to this RFQ.
The date, time and venue of the Pre-Application Conference shall be:

Date and Time: As per S.No.1.8.2 of Clause 1.8 above
Venue:

M/s SS Infrastructure Development Consultants Ltd,
1%t Floor, M18, Block M,

Green Park Extension,

Green Park,

New Delhi — 110 016.
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SECTION 2
2 INSTRUCTIONS TO APPLICANTS

2.1 Scope of Application

2.1.1 The Employer wishes to receive Applications for Qualification in order to short-list
experienced and capable Applicants for the Tender Stage.

2.1.2 Short-listed Applicants may be subsequently invited to submit the Tenders for the
Works.

2.2  Eligibility of Applicants

2.2.1 Fordetermining the eligibility of Applicants for their pre-qualification hereunder, the
following shall apply:

(@)  The Applicant for pre-qualification shall be a single entity. No Applicant can
be a Specialised Subcontractor of another Applicant. However, the
Applicant(s) can have common Specialised Subcontractor(s) in their
Application.

(b)  An Applicant may be a private entity or a government owned entity.

(c)  An Applicant shall not have a conflict of interest (the “Conflict of Interest’)
that affects the Tendering Process. Any Applicant found to have a Conflict
of Interest shall be disqualified. An Applicant shall be deemed to have a
Conflict of Interest affecting the Tendering Process, if:

() the Applicants in two different Applications have controlling
shareholders in common; (however this provision is not applicable for
government owned entity’);

or

(i) the Applicant submits more than one Application for pre-qualification;
or

(iii) the Applicant and/or his proposed Specialised Subcontractor (if any)
has participated as a consultant in the preparation of the design or
technical specifications of the Works that are subject of this RFQ;

or

RFQ No: DGSB/NAD/02/01 of 2020 Page 9 | 87
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(iv) such Applicant, or any associate thereof receives or has received any
direct or indirect subsidy, grant, concessional loan or subordinated
debt from any other Applicant, or any associate thereof or has provided
any such subsidy, grant, concessional loan or subordinated debt to any
other Applicant, or any associate thereof (however this provision is not
applicable for government owned entity');

or

(v) such Applicant has the same Authorised Representative for
purposes of this Application as any other Applicant.

An Applicant or his proposed Specialised Subcontractor (if any) shall not be
under suspension from tendering by the Government (“the Government”
means Central/State Government in India, or any entity controlled by it or
Government of the country where the Applicant is incorporated) as the result
of the execution of a Bid—Securing Declaration.

Any Applicant or his proposed Specialised Subcontractor (if any) who has
been barred from tendering by the Government, and the bar subsist as on
the Application Due Date, would not be eligible to submit an Application.

In regard to matters relating to security and integrity of the country, the
Applicant / proposed Specialised Subcontractor (if any) should not have
been charge-sheeted by any agency of the Government of India or any
State in India or convicted by a Court of Law.

No investigation, related to security and integrity of the country, by a
regulatory authority should be pending either against the Applicant /
proposed Specialised Subcontractor (if any) or against CEO(s)/ directors/
managers/ employees of Applicant and/or Specialised Subcontractor (if

any).

Not under the process of Resolution Plan of Debt Restructuring or not under
the process of ‘The Insolvency and Bankruptcy Code 2016’ or has resolved
all debt restructuring issues with the Banks/Institutions as of 315t Dec 2019.
The Statutory Auditor’'s Certificate in this regard shall be furnished with the
Application. (refer to FORM-12: DEBT).

' Government owned entity means an entity controlled by Central/ State Government in India or any entity
controlied by these Government(s)

RFQ No: DGSB/NAD/02/01 of 2020 Page 10 | 87
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(i) The Applicant and/ or his proposed Specialised Subcontractor (if any) shall
be subjected to Employer’s security clearance and screening.
0) An Applicant shall provide such evidence of eligibility satisfactory to the
Employer, as the Employer shall reasonably request.
2.2.2 BLANK
2.2.3 BLANK

2.2.4 Specialised Subcontractor

In case any Specialised Subcontractor(s) is proposed by the Applicant in his
Application, it shall comply with the following additional requirements:

(a)

(b)

(c)

(d)

(e)

Not more than one (01) Specialised Subcontractor shall be considered for
one key construction activity described in Criteria No. 4.3 of Section 3:
Eligibility and Qualification Criteria.

The Specialised Subcontractor(s) can be proposed by the Applicants for
both the key construction activities described in Criteria 4.3 of Section 3:
Eligibility and Qualification Criteria, and such Specialised Subcontractor(s)
shall also meet the corresponding qualification requirements. The Applicant
shall clearly identify such activities and submit details of his Specialised
Subcontractor(s) and their credentials in the relevant Form(s).

No change of Specialised Subcontractor shall be permitted by the Employer
during the Qualification Stage;

During Tender Stage, the Tenderer may be permitted only once, by the
Employer, to change the Specialised Subcontractor(s).

For each Key Construction Activity, the Applicant is allowed to substantiate
his experience through such contracts, been executed in individual capacity,
either by the Applicant himself or by the proposed Specialised
Subcontractor, if any. No Applicant shall be allowed to combine his
experience with proposed Specialised Subcontractor for the each of the Key
Construction Activity mentioned under Criteria No. 4.3 of Section-3.
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(f For the case described in paragraph (d) above, the request for change,
along with the relevant documents, should be submitted to the Employer no
later than 30 (thirty) days after the date of Invitation for Tender (IFT). In such
cases, the Tenderer's qualification, as applicable on the Application Due
Date, shall be again evaluated and the Tenderer should meet the
qualification criteria, set forth in the RFQ Document failing which his request
shall be rejected.

(g) The key construction activity(ies) described in Criteria No. 4.3 of the Section
3: Eligibility and Qualification Criteria shall be executed only by the
respective proposed Specialised Subcontractor(s), if any, duly approved by
the Employer.

Applications and Costs Thereof

The Applicants shall be responsible for all of the costs associated with the
preparation of their Applications and their participation in the Tendering Process.
The Employer will not be responsible or in any way liable for such costs, regardless
of the conduct or outcome of the Tendering Process.

Right to Accept or Reject Any or All Applications/ Tenders

Notwithstanding anything contained in this RFQ, the Employer reserves the right
to accept or reject any Application and to annul the Tendering Process and reject
all Applications, at any time without any liability or any obligation for such
acceptance, rejection or annulment, and without assigning any reasons, thereof.

Employer reserves the right to call for original of the supporting documents or visit
Applicant’s offices/project sites (either completed or ongoing) for verification, if so
deemed necessary and also to cross check for any details as furnished by the
Applicants from their previous clients/consultants etc. Applicants shall have no
objection whatsoever in this regard.

Employer reserves the right to make use of available in-house data/ information, if
any, also for evaluation of Pre-Qualification Applications.

The Employer reserves the right to reject any Application and/ or Tender if at any
time a material misrepresentation is made or uncovered.
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2.4.5 Incaseitisfound during the evaluation of PQ Applications/ Tenders or at any time
before signing of the Contract, or if the work is awarded, or after its execution and
during the period of subsistence thereof, including the Defects Notification Period,
that the Applicant has made material misrepresentation, the Applicant shall be
disqualified forthwith if not yet appointed as the Contractor. If the Applicant has
already been issued the LOA or has entered into the Contract, as the case may
be, the same shall, notwithstanding anything to the contrary contained therein or
in this RFQ, be liable to be terminated without the Employer being liable in any
manner whatsoever to the Applicant/ Contractor and without prejudice to any other
right or remedy which the Employer may have under this RFQ, the Tender
Documents, the Contract or under applicable law.

2.5 Documents
Contents of the RFQ

This RFQ comprises the following:

o Invitation for Qualification

o Section 1: Introduction

. Section 2: Instructions to Applicants

° Section 3: Evaluation and Qualification Criteria
e  Section 4: Fraud & Corrupt Practices

o Section 5: Miscellaneous

. Section 6: Scope of Works

o Section 7: Forms

. Annexure-1: Exchange Rates

. Annexure-2: Format for Application for Visit to IHQ of MoD (Navy)/ Naval

Base Karwar

This RFQ should be read in 'conjunction with any Addendum issued in accordance
with Clause 2.7.

The Applicant is expected to examine all instructions, appendices, forms and
clauses in the RFQ and to furnish with its Application all information or

KGV‘ Ge,)\\ documentation as requiredin the RFQ.
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2.6.1

2.6.2

Naval Base, Karwar under DC-NAD works package.

Pre-Application Queries and Request for Clarifications

Applicants requiring any clarification on the RFQ may notify the Employer in writing
by speed post/ courier and by e-mail in accordance with Clause 1.6. In addition,
they are advised to provide an editable soft copy (MS Word) of the queries/request
for clarifications raised by them.

The Applicants are further advised to use the following format for submitting their
queries or request for clarification:

Name of the Applicant: ..........ccccor e,

Quer | Applicant’| Reference to RFQ |Existing Provision Query or
y No.| s Code* |Clause No/Page No. in the RFQ Clarification Sought
(1) (2) (3) (4) (5) (6)

* To be filled by the Employer

2.6.3 The Employer will upload responses to the queries/ clarifications sought on the

official website (www.indiannavy.nic.in / www.indiannavy.gov.in) of the Employer,
without identifying the source of queries.

2.6.4 The Employer reserves the right not to respond to any question or provide any

2.7

271

clarification, in its sole discretion, and nothing in this clause shall be taken or read
as compelling or requiring the Employer to respond to any question or to provide
any clarification.

Amendment of Request for Qualification

At any time prior to the Application Due Date, the Employer may, for any reason,
whether at its own initiative or in response to clarifications requested by
Applicant(s), modify the RFQ by the issuance of Addenda.

2.7.2 Anyaddendum issued shall be part of the RFQ and shall be uploaded on the official

website (www.indiannavy.nic.in / www.indiannavy.gov.in) of the Employer.

2.7.3 To give prospective Applicants reasonable time in which to take an addendum into

account in preparing their Applications, the Employer may, at its discretion, extend
the Application Due Date for the submission of the Application.

\ RFQ No: DGSB/NAD/02/01 of 2020 Page 14 | 87



2.8.1

Project Seabird Phase IIA

» RFQ: Construction of Armament storage facilities,

Workshops, Office buildings and allied services, MEP,
Security surveillance including Roads, Bridges and other
associated works for Project Seabird Phase lIA at Site-E,
Naval Base, Karwar under DC-NAD works package.

Preparation and Submission of Application

Language

" The Application and all related correspondence and documents in relation to the

2.9

291

2.9.2

293

294

Pre-qualification Process shall be in English language only. Supporting documents
and printed literature furnished by the Applicant with the Application may be in any
other language provided these are accompanied with translations of all the
pertinent passages in the English language, duly authenticated and certified by the
Applicant. Supporting materials, which are not translated into English, may not be
considered. For the purpose of interpretation and evaluation of the Application, the
English language translation shall prevail.

Format and signing of Application

The Applicant shall provide all the information sought under this RFQ. Incomplete
and /or conditional Applications shall be liable to rejection.

The Applicant shall prepare 1 (one) original set of the Application (together with
the documents required to be submitted pursuant to this RFQ) and clearly marked
as “ORIGINAL". In addition, the Applicant shall submit 3 (three) copies of such
Application and documents, which shall be marked as “COPY”. The Applicant shall
also provide 2 (two) scanned soft copies thereof on a Compact Disc (CD), in
envelope marked “ORIGINAL". In the event of any discrepancy between the
original and the copy, the original shall prevail.

The Application and its copy shall be typed or written in indelible ink. It shall be-
signed by the Authorised Representative of the Applicant who shall also initial each
page of the Application (including each FORM) in blue ink. In case of printed and
published documents, only the cover page or first page shall be initialled. All the
alterations, omissions, additions or any other amendments made to the Application
shall be initialled by the person(s) signing the Application. Each page of the
Application and attached documents should bear the seal of the Applicant.

The Application shall contain machine number on all the pages and shall be in
spiral or hard bound form only in a manner that does not allow replacement of any
page. The Applicants are further advised to prepare a table of contents in the
beginning of each volume of documents referring the page numbers of the indexed
items.

o |
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Project Seabird Phase IIA
RFQ: Construction of Armament storage fadcilities,
Workshops, Office buildings and allied services, MEP,
Security surveillance including Roads, Bridges and other
associated works for Project Seabird Phase IIA at Site-E,
Naval Base, Karwar under DC-NAD works package.

210 Sealing and Marking of Applications

2.10.1 The Applicant shall submit the Application in the format specified in FORM-01:
APPLICATION, together with the documents specified in Clause 2.10.2, and seal
it in an envelope and mark the envelope as “APPLICATION”. The Applicant shall
seal the original and the copies of the Application, together with their respective
enclosures, in separate envelopes duly marking the envelopes as “ORIGINAL” and
“COPY”. The envelopes shall then be sealed in an outer envelope which shall also
be marked in accordance with Clauses 2.10.3 and 2.10.4.

2.10.2 Each envelope shall contain:

(a)

(b)
(c)

(d)

Application for Pre-qualification in the prescribed format (FORM-01:
APPLICATION) along with supporting documents.

Particulars of the Applicant (FORM-02: PARTICULARS-1).

In case the Applicant proposes Specialised Subcontractor, particulars of the
Specialised Subcontractor(s) (FORM-03: PARTICULARS-2).

In case the Applicant proposes Specialised Subcontractor(s), Letter of
Consent from the Specialised Subcontractor(s) (FORM-04: CONSENT).

Details of Historical Contract Non-Performance, Pending Litigation and
Litigation History [[FORM-05(A): NON-PERFO, FORM-05(B): LITIGATION
and FORM-05(C): LITIGATION HIST)]. '

Details of General Construction Experience (FORM-06: EXP-1).

Similar Works Experience details (FORM-07: EXP-2) along with supporting
documents such as Client’s Certificate etc.

Construction Experience in Key Activities details (FORM-08: EXP-3) along
with supporting documents such as Client’s Certificate etc.

Financial Situation of the Applicant (FORM-09: FIN-1).
Average Annual Construction Turnover (FORM-10: FIN-2).
Details of Current Contracts Commitments (FORM-11: CCC).

Certificate for Corporate Debt Restructuring (FORM-12: DEBT).
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Project Seabird Phase lIA
RFQ: Construction of Armament storage facilities,
Workshops, Office buildings and allied services, MEP,
Security surveillance including Roads, Bridges and other
associated works for Project Seabird Phase lIA at Site-E,
Naval Base, Karwar under DC-NAD works package.

Data and calculations for Tendering Capacity (FORM-13: CAPACITY).

Power of Attorney in favour of Authorised Representative (FORM-14:
POA-1) along with extract of Board’s Resolution or equivalent document in
favour of the person executing the Power of Attorney.

In case the Applicant proposes Specialised Subcontractor(s), the Power of
Attorney for Authorised representative(s) of Specialised subcontractor(s)
(FORM-15: POA-2) along with extract of Board’s Resolution or equivalent
document in favour of the person(s) executing the Power of Attorney.

Solvency Certificate (FORM-16: SOL)
Check List as per format given in (FORM-17: CHECKLIST).

Copy of Memorandum of Association and Articles of Association or

_equivalent documents, if the Applicant is a body corporate, and in case of

partnership firm a copy of its partnership deed.

Copies of Applicant’s Audited Balance Sheets or if not required by the laws
of the Applicant’s country, other Financial Statement? duly certified® as
acceptable to the Employer of the last five financial years.

Two (2) scanned soft copies of the Application on a Compact Disc (CD), in
envelope marked “ORIGINAL”.

Any other document required in accordance with the RFQ Document; and

Duly signed RFQ Document (blank) and correspondence, addendum/
corrigendum issued by the Employer in relation to the subject RFQ, in token
of receipt and acceptance; (in only one copy, which shall be submitted
in a separate envelope).

All Indian Applicants must submit long-term credit rating from a Reserve
Bank of India-approved credit rating agency or any reputed international
agency for foreign firms. The credit rating should be as of the quarter ending
Dec 2019. It is mandatory for firms to submit credit rating. Note that even
though credit rating is not a qualifying criterion, the Employer reserves the
right to delete the requirement of credit rating or specify a minimum credit
rating during the Tender Stage.

2 The Financial Statement submitted by the Applicant must mention Total Assets, Current Assets; Total
Liabilities; Current Liabilities; Share Capital, Profit Before Taxes, Profit After Taxes

3 In case the accounts of the Applicant are not required to be statutorily audited, the Financial Statement
shall be certified in accordance with local legislation.
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2.10.3 Each of the envelopes shall clearly bear the following identification:
“APPLICATION FOR QUALIFICATION: DC-NAD PACKAGE”

and shall clearly indicate the name and address of the Applicant. In addition, the
Application Due Date should be indicated on the right-hand comer of each of the
envelopes.

2.10.4 Each of the envelopes shall be addressed to:

Director General,
Project Seabird
Integrated HQs of MoD (Navy)

2" Floor, West Block-5
R K Puram, New Delhi — 110066

TELEPHONE NO: 011 26174312
011 26105539
FAX: 011 2610 0608
E-MAIL ADDRESS: dgpsb@navy.gov.in
WEBSITE: www.indiannavy.nic.in/ www.indiannavy.gov.in

2.10.5If the envelopes are not sealed and marked as instructed above, the Employer
assumes no responsibility for the misplacement or premature opening of the
contents of the Application and consequent losses, if any, suffered by the
Applicant.

211 Submission of Applications

2.11.1 Applicants may either submit their Applications by mail or by hand. Applications
shall be received by the Employer at the address given in the above stated in
clause 1.7 and no later than the deadline indicated in clause 1.8.

2.11.2 Applications submitted by fax, telex, telegram or e-mail shall not be entertained
and shall be rejected.

2.11.3 Applications received by the Employer after the specified time on the Application
Due Date shall not be eligible for consideration and shall be returned unopened.

cor Ge% .
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2.12 Modifications/ Substitution/ Withdrawal of Applications

2.12.1 The Applicant may modify, substitute or withdraw its Application after submission,
provided that written notice of the modification, substitution or withdrawal is
received by the Employer prior to Application Due Date. No Application shall be
modified, substituted or withdrawn by the Applicant after the Application Due Date.

2.12.2 The modification, substitution or withdrawal notice shall be prepared, sealed, -
marked, and delivered in accordance with Clause 2.10, with the envelopes being
additionally marked “MODIFICATION”", “SUBSTITUTION" or “WITHDRAWAL”, as
appropriate.

2.12.3 Any additional information supplied subsequent to the Application Due Date,
unless the same has been expressly sought for by the Employer, shall not be
considered for evaluation. :

2.13 Opening of Applications

2.13.1 The Employer shall open all Applications at the place given in the above stated
Clause 1.7 and at the date and time indicated in Clause 1.8.

2.13.2 The Employer shall prepare a record of the opening of Applications to include, as
a minimum, the name of the Applicants: A copy of the record shall be distributed
to all Applicants.

2.13.3 Applications for which a notice of withdrawal has been submitted in accordance
with Clause 2.12 shall not be opened.

2.13.4 The Employer will subsequently examine and evaluate Applications in accordance
with the provisions set out below. ‘

2.14 Procedure for Evaluation of Applications
2.14.1 Confidentiality of Evaluation Process

Information relating to the examination, clarification, evaluation, and
recommendation for the short-listed pre-qualified Applicants shall not be disclosed
to any person who is not officially concerned with the process or is not a retained
professional advisor advising the Employer in relation to or matters arising out of
or concerning the Tendering Process. The Employer will treat all information,
submitted as part of Application, in confidence and will require all those who have
access to such material to treat the same in confidence. The Employer may not
divulge any such information unless it is directed to do so by any statutory entity
that has the power under law to require its disclosure or is to enforce or assert any
right or privilege of the statutory entity and/ or the Employer or as may be required
by law or in connection with any legal process.

RFQ No: DGSB/NAD/02/01 of 2020 Page 19| 87



VAN, Project Seabird Phase lIA

7 - RFQ: Construction of Armament storage facilities,

{ Workshops, Office buildings and allied services, MEP,
- 5 Security surveillance including Roads, Bridges and other
L) &

associated works for Project Seabird Phase llIA at Site-E,

o N
Tecr set Naval Base, Karwar under DC-NAD works package.

2.14.2 Responsiveness

The Employer reservesthe right to reject any Application which is non-responsive
with reference to the stipulations stated in the RFQ Document and no request for
alteration, modification, substitution or withdrawal shall be entertained by the
Employer in respect of such Application. Provided, however, that the Employer
may, in its discretion, allow the Applicant to rectify any infirmities or omissions if
the same do not constitute a material modification of the Application.

2.15 Clarifications

2.15.1 To facilitate evaluation of Applications, the Employer may, at its sole discretion,
seek clarifications from any Applicant regarding its Application. Such clarification(s)
shall be provided within the time specified by the Employer for this purpose. Any
request for clarification(s) and all clarification(s) in response. thereto shall be in
writing.

2.15.2 If an Applicant does not provide clarifications sought under Clause 2.15.1 above
within the prescribed time, its Application shall be evaluated based on the
information and documents available at the time of evaluation of Application.

2.16 Evaluation of Applications and Prequalification of Applicants

2.16.1 The Employer shall use the factors, methods, criteria, and requirements defined in
Section 3: Eligibility and Qualification Criteria, to evaluate the qualifications of the
Applicants and any Specialised Subcontractors, and no other methods, criteria, or
requirements shall be used. The Employer reserves the right to waive minor
deviations from the qualification criteria if they do not materially affect the technical
capability and financial resources of an Applicant to perform the contract.

2.16.2 All Applicants who’s Applications substantially meet or exceed the specified
qualification requirements will be prequalified by the Employer.

2.16.3 An Applicant may be “conditionally pre-qualified”, that is, qualified subject to the
Applicant submitting or correcting certain specified nonmaterial documents or
deficiencies to the satisfaction of the Employer.

2.16.4 Applicants that are conditionally pre-qualified will be so informed along with the
statement of the condition(s) which must be met to the satisfaction of the Employer
within four (4) weeks after the date of Invitation for Tenders.

2.16.5 The Employer shall notify all Applicants in writing of the names of those Applicants
who have been pre-qualified or conditionally prequalified. In addition, those
Applicants who have not been qualified will be informed separately.
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2.16.6 Promptly after the notification of the results of the prequalification, the Employer
shall invite Tenders from all the Applicants that have been pre-qualified or
conditionally prequalified.

2.16.7 Tenderers shall be required to provide a Tender Security acceptable to the
Employer in the form and an amount to be specified in the Tender Documents, and
the successful Tenderer shall be required to provide a Performance Security as
specified in the Tender Documents.

2.16.8 The qualifications of Specialised Subcontractors, only for corresponding key
construction activities shall be considered in the evaluation of an Applicant.

217 Proprietary data

2.17.1 All documents and other information supplied by the Employer or submiitted by an
Applicant to the Employer shall remain or become the property of the Employer.
Applicants are to treat all information as strictly confidential and shall not use it for
any purpose other than for preparation and submission of their Application. The
Employer will not return any Application, or any information provided along
therewith except the Applications received late pursuant to Clause 2.11.3 or
Applications withdrawn pursuant to Clause 2.12.2.

RFQ No: DGSB/NAD/02/01 of 2020 Page 21 | 87



Project Seabird Phase llA

RFQ: Construction of Armament storage facilities,
Workshops, Office buildings and allied services, MEP,
Security surveillance including Roads, Bridges and
other associated works for Project Seabird Phase IIA
at Site-E, Naval Base, Karwar under DC-NAD works
package.

SECTION 3
3 ELIGIBILITY AND QUALIFICATION CRITERIA

This Section contains all the methods, criteria, and requirements that the Employer shall use to evaluate Applications. The
information to be provided in relation to each requirement and the definitions of the corresponding terms are included in the
respective Application Forms.

ELIGIBILITY AND QUALIFICATION CRITERIA COMPLIANCE REQUIREMENTS DOCUMENTATION
Criteria - : = Specialised Sub- Submission
No. Sl A A gl contractor Requirements
1 ELIGIBILITY
11 [Conflict No Applicant is a Specialised |Must meet requirement | Must meet requirement | FORM-01:
between Subcontractor of another APPLICATION
Applicant and |Applicant or vice versa in
Specialised accordance with Clause 2.2.1
Subcontractor ((a) and 2.2.1 (c)
1.2 |Conflict of No conflicts of interest in|Must meet requirement |Must meet requirement FORM-01:
Interest accordance  with Clause APPLICATION
2.2.1(c)

RFQ No: DGSB/NAD/02/01 of 2020
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Workshops, Office buildings and allied services, MEP,
Security surveillance including Roads, Bridges and
other associated works for Project Seabird Phase IIA

°""c-r !"" at Site-E, Naval Base, Karwar under DC-NAD works
package.
" ELIGIBILITY AND QUALIFICATION CRITERIA COMPLIANCE REQUIREMENTS DOCUMENTATION
Cr;lt ce:la Subject Requirement Applicant Spicézlt';i‘:j,w Rse:?:i]::;rsn;? 3

1.3 |Suspension Not under suspension based |Must meet requirement | Must meet requirement | FORM-01:
Based on on execution of a Bid Securing APPLICATION
Execution of |Declaration in accordance with
Bid Securing |Clause 2.2.1(d)

Declaration by
the
Government

1.4 |Barred by Not barred by Government as |Must meet requirement | Must meet requirement | FORM-01:

Government |on the Application Due Date in APPLICATION
accordance  with = Clause
2.2.1(e)

1.5 |Not Charge Not charge sheeted by any|Must meetrequirement |Must meet requirement | FORM-01:
Sheeted, or agency of the Government / APPLICATION
Convicted by |convicted by a court of Law in
a court of Law |relation to Security and

Integrity of the country in
accordance  with  Clause
2.2.1()

RFQ No: DGSB/NAD/02/01 of 2020
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RFQ: Construction of Armament storage facilities,
/ Workshops, Office buildings and allied services, MEP,
- o Security surveillance including Roads, Bridges and
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ELIGIBILITY AND QUALIFICATION CRITERIA COMPLIANCE REQUIREMENTS DOCUMENTATION
Cr&tzrla Subject Requirement Applicant sPic;?llt':’ai‘:;Ub Ri:z?:;sni::\:s
16 [No No investigation, related to|Must meet requirement |Must meet requirement | FORM-01:
Investigation, |security and integrity of the APPLICATION
related to country, by a regulatory
Security and |authority, is pending in
Integrity of the |accordance  with Clause
Country 2.2.1(9)
1.7 |Corporate No corporate debt restructuring | Must meet requirement | N/A FORM-12: DEBT
Debt is in process and/or no
Restructuring |unresolved debt restructuring
issues with the Banks/
Institutions as on  31st
December 2019 in accordance
with Clause 2.2.1(h)
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ELIGIBILITY AND QUALIFICATION CRITERIA COMPLIANCE REQUIREMENTS DOCUMENTATION
Criteria - . g Specialised Sub- Submission
No. Subject Requirement s contractor Requirements
2 HISTORICAL CONTRACT NON-PERFORMANCE, PENDING LITIGATION AND LITIGATION HISTORY*
21 |History of Non-performance of a contract®| Must meet requirement® N/A FORM-05(A): NON-
Non- did not occur as a result of PERFO?

Performing contractor’'s default between 1%t
Contracts January 2015 and 31%t

December 2019
2.2 |Pending Applicant’s financial position | Must meet requirement N/A FORM-05(B):
Litigation and prospective long term LITIGATION?
profitability still sound
according to criteria

established in Criteria No. 3.1
(i) below and assuming that
50% of all pending litigation will
be resolved against the
Applicant

4 Related to Construction Business only.

5 Non-performance, as decided by the Employer, shall mclude all contracts where (a) non-performance was not challenged by the contractor, including through
referral to the dispute resolution mechanism under the respective contract, and (b) contracts that were so challenged but fully settled against the contractor.
Non-performance shall not include contracts where Employers decision was overruled by the dispute resolution mechanism. Non-performance must be based
on all information on fully settled disputes or litigation, i.e. dispute or litigation that has been resolved in accordance with the dispute resolution mechanism
under the respective contract and where all appeal instances available to the applicant have been exhausted.

® This requirement also applies to contracts executed by the Applicant as JV member.

7 FORM-05(A), (B) and (C) should be duly certified by the Statutory Auditors of the Applicant.
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ELIGIBILITY AND QUALIFICATION CRITERIA COMPLIANCE REQUIREMENTS DOCUMENTATION
o] subjet T | e,
2.3 Litigation No consistent history of|Must meet requirement N/A FORM-05(C):

History court/arbitral award decisions LITIGATION HIST?
against the Applicant® between
18t January 2015 and 31%
December 2019
3 FINANCIAL SITUATION AND PERFORMANCE
3.1 Financial The audited balance sheets or, | Must be submitted N/A Audited balance
Capabilities if not required by the laws of the sheets/financial
Applicant's  country, other statements of the
financial statements™ ¢ last five years
acceptable to the Employer, for
the last 5 (five) financial years
shall be submitted and must
demonstrate the current
soundness of the Applicant’s
financial position.

8 The Applicant shall provide accurate information on the related Application Form about any litigation or arbitration resuiting from contracts completed or
ongoing under its execution from 1% January 2015 to 31% December 2019. A consistent history of awards against the Applicant may result in disqualification of
the Applicant.
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ELIGIBILITY AND QUALIFICATION CRITERIA COMPLIANCE REQUIREMENTS DOCUMENTATION
Cr;:grla Subject Requirement Applicant _ sPic;?‘It'rsaiC: osr A3 Rse:t:lri‘:;sr:::\rti o
* Note: The information
submitted by the Applicant
must mention Total Assets,
Current Assets; Total
Liabilities; Current Liabilities;
Share Capital, Profit Before
Taxes, Profit After Taxes
(i) The Applicant shall|Must meet requirement N/A FORM-09: FIN-1
demonstrate that it has access &
to, or h_as available,_ liquid FORM-11: CCC
assets, lines of credit, and
other financial means
(independent of any
contractual advance payment)
sufficient to meet the
construction cash  flow
requirements of Rs 123 crore
(Rupees One Hundred Twenty
Three crore) for the subject
contract after meeting its cash
flow requirements for current
contract commitments.
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S = RFQ: Construction of Armament storage facilities,
/ Workshops, Office buildings and allied services, MEP,
e = Security surveillance including Roads, Bridges and
‘a_’ .s* othe!' associated works for Project Seabird Phase IIA
oy pe? at Site-E, Naval Base, Karwar under DC-NAD works
package.
ELIGIBILITY AND QUALIFICATION CRITERIA | COMPLIANCE REQUIREMENTS DOCUMENTATION
Cr;qtg?a Subject Requirement Applicant Spic;:¥;i<:§ub Ri:z'i'r‘:asnf;rtls
(i) The Applicant shall have|Must meet requirement N/A FORM-09: FIN-1
positive Net Worth at the close
of the latest financial year
(iii) Applicant has not incurred [Must meet requirement N/A FORM-09: FIN-1
any loss in more than two
financial years during the last
five financial years
3.2 Average Minimum average annual|Must meet requirement N/A - | FORM-10: FIN-2
Annual construction turnover 10
Construction |equivalent to Rs 294 crore
Turnover (Rupees Two Hundred Ninety
Four crore) calculated as total
certified payments received for
contracts in progress . and/or
completed within the last five
(5) financial years, divided by
five (5)

'0f the annual construction turnover is not clearly stated in the Audited Balance Sheets / Financial Statements of the Applicant, specific certificate issued by
its Statutory Auditors or in case the accounts of the Applicant are not required to be statutorily audited, certified in accordance with local legislation, should be
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Project Seabird Phase lIA

RFQ: Construction of Armament storage facilities,
Workshops, Office buildings and allied services, MEP,
Security surveillance including Roads, Bridges and
other associated works for Project Seabird Phase IIA
at Site-E, Naval Base, Karwar under DC-NAD works
package.

amount of Rs 123 crore
(Rupees One Hundred Twenty
Three crore) issued by Indian
Nationalised / Schedule Banks
or Private Banks permitted to
do business with Government
of India / foreign banks
authorised by Reserve Bank of
India to operate in India.

The solvency certificate shall
be dated not earlier than the
RFQ issue date.

ELIGIBILITY AND QUALIFICATION CRITERIA COMPLIANCE REQUIREMENTS DOCUMENTATION
Criteria . . Specialised Sub- Submission
No. S _ el ERCS contractor Requirements
3.3 Tendering The Applicant should have |Must meet requirement N/A FORM-13:
Capacity minimum available Tendering CAPACITY
Capacity of Rs 980 crore &
(Rupees Nine Hundred Eighty FORM-11: CCC
crore) in accordance with the )
formula stated in FORM-13:
CAPACITY
34 Solvency The Applicant shall submit a|Must meet requirement N/A FORM-16: SOL
Certificate solvency certificate of minimum

RFQ No: DGSB/NAD/02/01 of 2020
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VAN, Project Seabird Phase lIA
S s RFQ: Construction of Armament storage facilities,

_ , Workshops, Office buildings and allied services, MEP,
" . Security surveillance including Roads, Bridges and
* .é' other associated works for Project Seabird Phase I1A

Yecy s6® at Site-E, Naval Base, Karwar under DC-NAD works
package.
ELIGIBILITY AND QUALIFICATION CRITERIA COMPLIANCE REQUIREMENTS DOCUMENTATION

Criteria : 1 d | : | Specialised Sub- Submission

No. SEDIEEL | b | il contractor Requirements

3.5 Credit Rating |(All Indian Applicants must|Must meet requirement N/A -

submit long-term credit rating
from a Reserve Bank of India-
approved credit rating agency
or any reputed international
agency for foreign firms.

The credit rating should be as
of the quarter ending
December 2019.

It is mandatory for firms to
submit credit rating.

Note:

Even though credit rating is not
a qualifying criterion, the
Employer reserves the right to
delete the requirement of credit
rating or specify a minimum
credit rating during the Tender
Stage.

RFQ No: DGSB/NAD/02/01 of 2020 Page 30 | 87
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-~ ., Project Seabird Phase lIA
= ~ RFQ: Construction of Armament storage facilities,
/ Workshops, Office buildings and allied services, MEP,
= 7 Security surveillance including Roads, Bridges and
% Ry other associated works for Project Seabird Phase IIA
Vecy ge® at Site-E, Naval Base, Karwar under DC-NAD works
package.
ELIGIBILITY AND QUALIFICATION CRITERIA COMPLIANCE REQUIREMENTS DOCUMENTATION
Criteria 2 4 ! Specialised Sub- Submission
No. | SIS REHRIESIIANY ORISR contractor Requirements
4 EXPERIENCE
4.1 General Experience in construction |Must meet requirement N/A FORM-06: EXP-1"1
Construction |[contracts in the role of prime
Experience contractor and/or joint venture
member/consortium member
and/or sub-contractor for at
least 48 months in the period
starting 1% January 2015 fill
Application Due Date.
4.2 Similar A minimum number'? of similar | Must meet the N/A FORM-07: EXP-2
Work(s) works specified below that|requirement of at least 1
Experience'?> |have been successfully '|(one) contract of
completed as a  prime |minimum value of Rs 784
contractor or joint venture|crore (Rupees Seven

" FORM-06 should be duly certified by the Statutory Auditors of the Applicant. Alternatively, the Applicant can substantiate the ‘General Construction
Experience’, which it has claimed through FORM-06, by submitting copies of Work Order(s)/ LOI(s)/LOA(s)/Client’s Certificate(s) issued by the Client(s) and
duly signed and stamped by the Authorised Representative of the Applicant.
12 The Similar Works experience(s) of Group Companies, Parent Companies or Sister Companies, Concessionaire and Developers, shall not be considered
for evaluation. The Applicants are advised to strictly adhere to this requirement and submit the Similar Works experience(s) from the client(s) of the Applicant.
13 Summation of number of small value contracts (less than the value specified under requirement) to meet the overall requirement will not be accepted.

14 Only such works shall be considered which are completed as evidenced by the client certificate. The cost of land shall not be considered to determine the

cost of the works.

RFQ No: DGSB/NAD/02/01 of 2020
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N ‘s RFQ: Construction of Armament storage facilities,
/ Workshops, Office buildings and allied services, MEP,
b ° Security surveillance including Roads, Bridges and
’°., R other associated works for Project Seabird Phase A
Ccy se® at Site-E, Naval Base, Karwar under DC-NAD works
package.
ELIGIBILITY AND QUALIFICATION CRITERIA COMPLIANCE REQUIREMENTS DOCUMENTATION
Criteria . . . Specialised Sub- Submission
No. Jedllilss SR e ol _ contractor Requirements
member'S, or sub-contractor '|Hundred Eighty Four
between 1%t January 2013 and |crore)
Application Due Date:
OR
“Similar Work(s)” means
Construction of Heavy | Must meet the N/A FORM-07: EXP-2
reinforced concrete structures |requirement of at least 2
(Armament and Ordnance |(two) contracts each of
production/ storage facilities/|minimum value of Rs 490
underground structures) [crore - (Rupees Four
including MEP  services/|Hundred Ninety crore)
Industrial facilities including
MEP services/ Infrastructure OR
facilities including MEP
services. Must meet the N/A FORM-07: EXP-2
Note: The cost of those requirement of at least 3

components forming part of the
project(s) but not falling under
the Similar Works as stipulated
above shall not be considered
for evaluation purposes.

(three) contracts each of
minimum value of Rs
392 crore (Rupees Three
Hundred Ninety Two
crore)

'S For contracts under which the Applicant participated as a member of a joint venture/consortium; or as a sub-contractor, only the Applicant’s share, by value,
shall be considered to meet this requirement.

RFQ No: DGSB/NAD/02/01 of 2020
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3 “s RFQ: Construction of Armament storage facilities,

/ Workshops, Office buildings and allied services, MEP,

- o Security surveillance including Roads, Bridges and

’°., o othe.r associated works for Project Seabird Phase lIA

ey ge? at Site-E, Naval Base, Karwar under DC-NAD works
package.

ELIGIBILITY AND QUALIFICATION CRITERIA COMPLIANCE REQUIREMENTS DOCUMENTATION
CrI:ltgrla Subject Requirement Applicant sPic;?‘L'f;‘:‘frUb Rse:l:lri:;ﬁ;?\?s
4.3 Construction |For the above and/or any other

Experience’ |contracts completed as prime

in Key contractor, joint venture

Activities member, or sub-contractor,
between 1%t January 2013 and
Application Due Date, a
minimum construction
experience in the following key
activities'”:
Key Construction Activity |[Must meet requirement |[The proposed| FORM-08: EXP-3
No. 1: (Th|s requirement can SpeCiaIised Sub-
Successfully completed at least|also be met through a|contractor shall meet
one work (single contract) of|Specialised sub-|the  requirement  of
value not less than 50 Crores |contractor) Clause 2.2.4 (a), (b), (c)
for construction of Armament/ & (e) of Section 2
Ordnance storage facilities/
Explosive storage facilities/

'8 The construction experience(s) of Group Companies, Parent Companies or Sister Companies, Concessionaires and Developers shall not be considered for
evaluation. The Applicants are advised to strictly adhere to this requirement and submit the construction experience(s) from the client(s) of the Applicant only.
'7 Rate of production of any key activity can be demonstrated in one or more contracts combined if executed during same time period. The rate of production
shall be the annual production rate for the key construction activity (or activities). For the rate of production, either the average during the entire period or in any
one or more years during the period should be specified.
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~ & RFQ: Construction of Armament storage facilities,
/ ) Workshops, Office buildings and allied services, MEP,
% o Security surveillance including Roads, Bridges and
% o other associated works for Project Seabird Phase IIA
Vecr ge? at Site-E, Naval Base, Karwar under DC-NAD works
package.
ELIGIBILITY AND QUALIFICATION CRITERIA COMPLIANCE REQUIREMENTS DOCUMENTATION
Criteria . . | :  Specialised Sub- Submission
No. ROEES tlayeny RPEIEST contractor Requirements
Technical facilities for storage
of ammunition.
Key Construction Activity Must meet requirement |The proposed| FORM-08: EXP-3
No. 2: This requirement can|Specialised
Successfully completed (in a|also be met through a Subcontractor- shall
single contract) construction of | Specialised meet the requirement of
a bridge of a minimum length of | Subcontractor Clause 2.2.4 (a), (b), (c)
60m in any single contract. & (e) of Section 2
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& S RFQ: Construction of Armament storage facilities, Workshops,
( Office buildings and allied services, MEP, Security surveillance
P 8 including Roads, Bridges and other associated works for Project
%o, & Seabird Phase lIA at Site-E, Naval Base, Karwar under DC-NAD
te.,. "h
works package.
SECTION 4

4 FRAUD AND CORRUPTION PRACTICES

4.1  The Applicants and their respective officers, employees, agents and advisers shall
observe the highest standard of ethics during the Tendering Process.
Notwithstanding anything to the contrary contained herein, the Employer may
reject an Application without being liable in any manner whatsoever to the
Applicant if it determines that the Applicant has, directly or indirectly or through an
agent, engaged in corrupt, fraudulent, coercive or undesirable’ practice in the
Tendering Process.

4.2  Without prejudice to the rights of the Employer under Clause 4.1 hereinabove, if
an Applicant is found by the Employer to have directly or indirectly or through an
agent, engaged or indulged in any ‘corrupt, fraudulent, coercive or undesirable
practice during the Tendering Process, such Applicant shail not be eligible to
participate in any tender or RFQ issued by the Employer.during a period of 2 (two)
years from the date such Applicant is found by the Employer to have indulged in
any corrupt, fraudulent, coercive or undesirable’ practice, as the case may be.

4.3 For the purposes of this Section 4, the following terms shall have the meaning
hereinafter respectively assigned to them:

(a) “Corrupt practice” means the offering, receiving, or soliciting, directly or
indirectly, of anything of any value to influence the actions of a public official
in the selection process or in contract execution;

(b) “Fraudulent practice” means a misrepresentation or omission of facts in
order to influence a selection process or the execution of a contract;

(c) “Collusive practice” means a scheme or arrangement between two or
more Applicants, with or without the knowledge of the Employer, designed
to establish prices at artificial, non-competitive levels; and

(d)  “Coercive practice” means harming or threatening to harm, directly or
indirectly, person or their property to influence their participation in a
procurement process or affect the execution of a contract.

RFQ No: DGSB/NAD/02/01 of 2020
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crs

works package.

SECTION 5
5 MISCELLANEOUS

5.1  The Applicants shall ensure that all persons related to the RFQ Application have
noted that the Indian Official Secret Act 1923 (XIX of 1923) applies to them and
continues to apply perpetually, even after the pre-qualification process is over. An
undertaking to this effect should be taken by the Applicant from all persons related
to his PQ Application.

5.2 The Tendering Process shall be governed by, and construed in accordance with,
the laws of India and the courts in the State in which the Employer has its
headquarters shall have exclusive jurisdiction over all disputes arising under,
pursuant to and/ or in connection with the Tendering Process.

RFQ No: DGSB/NAD/02/01 of 2020
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& » RFQ: Construction of Armament storage facilities, Workshops,

/ Office buildings and allied services, MEP, Security surveillance
- ° including Roads, Bridges and other associated works for Project
* & Seabird Phase |1A at Site-E, Naval Base, Karwar under DC-NAD

works package.

SECTION 6
6 DESCRIPTION OF THE WORKS

6.1 General

The Scope of Work associated with this Works contractor procurement, as
included in this document, is indicative and general in nature only. This Works
Contract will be a package to construct Storage & Process facilities and other
infrastructure works in Site E. The scope of work for Works Contractor is
intended to create and construct a fully functional Infrastructure facilities which
provides high quality and provide a pleasant and environmentally friendly
environment for the working personnel. More detailed Scope of Works for
Works Contractor will be included in the Tender Documents to be issued to the
pre-qualified Tenderers.

In full recognition of these objectives and with full acceptance of the obligations,
the Contractor shall execute the Works taking into account all liabilities and risks
that may be involved.

The Employer may decide to take beneficial custody and accept portions of the
work completed from the Contractor in a phased manner as per the approved
Master Schedule and/or the Handing-Over Plan.

6.2 Scope of Works Contractor Contract Package

6.2.1 Contractor has to carry out the works in Naval Armament Depot (NAD), Missile
Technical Position (MTP) and Common Facilities Area (CFA) at Site-E.

6.2.2 Augmentation of the existing facilities in Naval Armament Depot (NAD), Missile
Technical Position (MTP) and construction of additional facilities are an essential
requirement of Project Seabird Phase IlIA. Construction of new facilities and
additions to the existing facilities will have to comply with standards laid down in
Storage and Transport of Explosive Committee (STEC) regulations, Naval
Magazine and Explosive Regulations (NMER) and Centre for Fire Environment
and Explosive Safety (CFEES) guidelines.

Scope of work includes Construction of Armament/ ordnance storage buildings,
Laced Reinforced Concrete (LRC) traversed magazines & Construction of
workshops/ process buildings for ammunition, missiles, mines, torpedoes and
Heavy traversed and untraversed laboratories by application of Unit Risk Principles
(URP) concept.

RFQ No: DGSB/NAD/02/01 of 2020
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< ‘s RFQ: Construction of Armament storage facilities, Workshops,
/ Office buildings and allied services, MEP, Security surveillance
including Roads, Bridges and other associated works for Project
Seabird Phase A at Site-E, Naval Base, Karwar under DC-NAD
works package.

6.2.4 Scope of work includes Construction of Technical complex, Administration
buildings, Amenity buildings for Officers & staff, Stores, Substation, AC plant, Sub
Fire Station, Watch Towers, Static water tanks, Parking shed, Electronic Lab &
SPTA Storage Building, Battery Storage Shed, Sheds, MT Garage, Strong Room
& Armour store shed, toilet blocks.

6.2.5 Scope of work includes Construction of other infrastructure including, water supply
HVAC, electrical services, firefighting networks, sewerage treatment, effluent
treatment, security & surveillance, boundary wall, fence, gates, bollards, watch
towers, landscape, drainage, roads, culverts, bridges.

6.3 Environmental Clearances

6.3.1 The Contractor must comply with conditions mentioned in the Environmental
Clearances issued by Ministry of Environmental & Forest (MoEF), Government of
India and Employer's Environmental Management Plan. The conditions will be
included in the Tender Document and issued to all Tenderers.

6.4 Utilities

6.4.1 The Contractor will be required to efficiently and effectively integrate Works
Contractor utilities with the existing utilities network. Utilities to be included in the

Works Contractor scope of work will include, but may not be limited to:

(a)  Electrical distribution system/ network, including substations, high and low
voltage distribution cabling, diesel generator, transformers etc.

(b)  Sewerage collection and treatment system including STPs,

(c) Potable water supply system, Storage Sump,

(d)  Treated sewage supply network

(e) Firefighting system including fire pump houses

(f) Site runoff water collection, drainage network, culverts, rainwater harvesting

(g)  Security and communication requirements.

RFQ No: DGSB/NAD/02/01 of 2020
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works package.

6.4.2 Existing utilities systems will be upgraded, augmented and or modified to properly
support and provide service for the augmentation of existing infrastructure and
construction of new infrastructure. In some cases, new tilities systems may be
installed where none exist today.

6.5 Interfacing with other works contractors

6.5.1 Utility networks will be installed to the site boundaries by concurrent and adjacent
works contracts. The contractor will be required to construct all utilities systems so
as to smoothly and effectively interface, connect and join with the existing utilities
and utilities created by other contractor(s). This will require close and regular
coordination and information exchange with adjacent and dependent works
contractors.

6.5.2 The Contractor shall also be required to interface, coordinate and align its activities
schedule and cooperate with Naval agencies and commands, local Government
agencies and various other works contractors under the cognizance of Project
Seabird Phase IIA who will be engaged to construct adjacent and dependent
infrastructure utilities and other services. The contractor will conduct themselves
in such a manner as to promote a healthy, collaborative and mutually supportive
working environment in such a way as to minimize conflict and interference and
maximize cooperation and mutual support so as to maintain project schedules,
minimize/ eliminate costimpacts, minimize impact to ongoing Naval operations and
maximize personnel safety. '

6.6 Technical Information

6.6.1 The Design consultant will prepare drawings and specifications which will be
included in the Tender Documents, provided to the Pre-qualified Firms/
Companies/ Applicants.

6.7 Construction Period

6.7.1 The allowed construction period for the works to be performed and completed,
ready for use by the Employer, under this contract package shall be 24 months
from the date of contract award.

The Contractor shall be required to plan various components of work in such a
sequence that the complete work is commissioned in the required time from the
Commencement Date. If required by the Employer, priority works may be identified
which will require early and/or phased completion. These, if any, will be detailed in
the Tender Documents.

RFQ No: DGSB/NAD/02/01 of 2020
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6.8.3

Project Seabird Phase IIA
RFQ: Construction of Armament storage facilities, Workshops,
Office buildings and allied services, MEP, Security surveillance

" including Roads, Bridges and other associated works for Project
\d

Seabird Phase IIA at Site-E, Naval Base, Karwar under DC-NAD
works package.

Other Data

GeotechnicalData:

Detailed Geotechnical investigation works has been completed for the project
location. Data will be made available to the Tenderers along with Tender
Documents. Investigations works shows that the subsurface stratum at project
locations is predominantly comprised of granular soils. The granular soils are
generally silty sand and classified as SM or SP according to the Unified Soil
Classification System. Traces of stiff clay are observed in certain borehole
locations and certain depths above the weathered rock, with a plasticity index of
less than 15. Weathered / hard rock is observed at 13 to 15m depth from ground
level. Along with borehole investigations plate load test also has been carried out
at the project location.

Wind: The mean monthly wind speed at Karwar, based on the available Indian
Meteorological Department data (1980 to 2010), is summarized below.

TABLE 6.1: MONTHLY AVERAGE WIND SPEED RANGE

Month Wind Speed Range (km/h)
January 6.4
February 6.8

March 8.5

April 9.9
May 12.0
June 11.9
July 15.6
August 12.9
September 8.2
October 5.8
November 5.3
December 55

Temperature, Humidity and Rainfall

At an average the annual variation of maximum temperature at Karwar is from
30°C to 35°C. The month of August being the lowest in range due to the extreme
rains and overcast skies. The annual range of minimum temperature is about 16°C
to 23°C, January being the lowest and May being the highest.

RFQ No: DGSB/NAD/02/01 of 2020

Page 40 | 87



LN Project Seabird Phase IIA

S » RFQ: Construction of Armament storage facilities, Workshops,
/ Office buildings and allied services, MEP, Security surveillance
o including Roads, Bridges and other associated works for Project

Seabird Phase llA at Site-E, Naval Base, Karwar under DC-NAD
works package.

The highest average monthly temperature recorded was 36.4°C in January of
2011. The lowest recorded was 15.8°C also in January of 2011.

The Relative Humidity (RH) always remains high in Karwar, being a coastal region.
In general, it is highest in the morning and lesser in the afternoon hours. The
monsoon months see continuous high relative humidity due to the substantial
rainfall and reaches up to RH of 100%. The minimum is average monthly relative
humidity occasionally observed in the months of December through February and
can be as low as RH is 23%.

At an average, Karwar receives about 2761.4mm rainfall annually and wettest year
records have shown annual rainfall up to 5319mm. June through August being the
highest rainfall period accounting for more than 2200mm rainfall.

RFQ No: DGSB/NAD/02/01 of 2020
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SECTION 7

7 FORMS

This section contains forms to be submitted with the Application as applicable.

S.No | Form No Description of Form

1.| Form01 | APPLICATION FOR PRE-QUALIFICATION
2. | Form02 | PARTICULARS OF THE APPLICANT

3.| Form03 | PARTICULARS OF THE SPECIALISED

' SUBCONTRACTOR(S)

4. | Form04 |LETTER OF CONSENT FROM THE SPECIALISED
SUBCONTRACTOR(S)

Form 05(A) | HISTORICAL CONTRACT NON-PERFORMANCE

5

6. | Form 05(B) | PENDING LITIGATION
7. | Form 05(C) | LITIGATION HISTORY
8

9

Form06 | GENERAL CONSTRUCTION EXPERIENCE

. Form07 | SIMILAR WORKS EXPERIENCE

10 Form 08 | CONSTRUCTION EXPERIENCE IN KEY ACTIVITIES
11 Form 09 | FINANCIAL SITUATION OF THE APPLICANT

12/ Form10 | AVERAGE ANNUAL CONSTRUCTION TURNOVER
13 Form 11 | CURRENT CONTRACT COMMITMENTS

14/ Form12 | CERTIFICATE FOR CORPORATE DEBT
RESTRUCTURING

15| Form 13 | TENDERING CAPACITY

16 Form14 | FORMAT FOR POWER OF ATTORNEY FOR SIGNING
OF APPLICATION AND TENDER

17/ Form15 | POWER OF ATTORNEY FOR AUTHORISED
REPRESENTATIVE OF SPECIALISED
SUBCONTRACTOR

18/ Form16 | SOLVENCY CERTIFICATE

19| Form17 |CHECK LIST FOR THE INFORMATION TO BE

FURNISHED BY THE APPLICANT ALONG WITH
APPLICATION

RFQ No: DGSB/NAD/02/01 of 2020
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FORM-01: APPLICATION
APPLICATION FOR PRE-QUALIFICATION
(Refer Clause2.10.1)

To,

The Director General, Project Seabird
Integrated HQs of MoD (Navy)

2nd Floor, West Block-5

R K Puram, New Delhi - 110066

Sub: Application for pre-qualification for Construction of Armament storage
facilities, Workshops, Office buildings and allied services, MEP, Security
surveillance including Roads, Bridges and other associated works for Project
Seabird Phase IlA at Site-E, Naval Base, Karwar under DC-NAD works package.

Dear Sir,

1. With reference to your RFQ document No: DGSB/NAD/02/01 of 2020 dated
07 Feb 2020, we, having examined the RFQ document and understood its
contents, hereby submit our Application for Qualification for the aforesaid works.
The Application is unconditional and unqualified.

2. We acknowledge that the Employer will be relying on the information
provided in the Application and the documents accompanying the Application
for pre-qualification of the Applicants for the aforesaid work, and we certify
that all information provided in the Application and Forms submitted with the
Application is true and correct; nothing has been omitted or concealed which
could render such information misleading; and all documents accompanying
such Application are true copies of their respective originals.

3. This statement is made for the express purpose of qualifying as a Tenderer for
the construction of the aforesaid works.

4. We shall make available to the Employer any additional information it may find
necessary or require to supplement or authenticate our Application.

5. We acknowledge the right of the Employer to reject our Application without
assigning any reason or otherwise and hereby waive, to the fullest extent
permitted by applicable law, our right to challenge the same on any account
whatsoever.

We declare that:

(@) we have examined and have no reservations to the RFQ document,
including any addendum, corrigendum issued by the Employer;

RFQ No: DGSB/NAD/02/01 of 2020
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(b) we declare, pursuant to Clause 2.2.1(a) of the RFQ Document, that we are
not a Sub-contractor of any other Applicant applying for this pre- qualification.

(c) we, including the proposed Specialised Subcontractor do not have any
conflict of interest pursuant to Clause 2.2.1(c) of the RFQ Document;

(d) we have not directly or indirectly or through an agent engaged or
indulged in any corrupt, fraudulent, coercive or undesirable’ practice, as defined
in Section 4 of the RFQ Document, in respect of any tender or Request for
Proposal issued by or any agreement entered into with the Employer or any other
public-sector enterprise or any Government, Central or State;

(e)  we hereby certify that we have taken steps to ensure that in conformity with
the provisions of Section 4 of the RFQ Document, no person acting for us or.on
our behalf within our control and knowledge has engaged or will engage in any
corrupt, fraudulent, coercive or undesirable’ practice; and

(f) we, including any proposed Specialised Subcontractor have not been
suspended by the Government of India or any State Government in India or by the
Government of the ............. [name of the country(ies)]’®], as a result of the
execution of a Tender— Securing Declaration

(9)  we, including any proposed Specialised Subcontractor are not barred by the
Government of India or any State Government in India or by the Government of
the ............ [name of the country(ies)]'® and no bar subsists as on the Application
Due Date..

(h) in regard to matters relating to security and integrity of the country, we
including any proposed Specialised Subcontractor have not been charge-sheeted
by any agency of the Government of India or any State in India or convicted by a
Court of Law.

(i) to the best of our knowledge and belief no investigation, related to security
and integrity of the country, by a regulatory authority is pending either against us
including any proposed Specialised Subcontractor or against our CEO or any of
our directors/ managers/ employees.

) we undertake that in case due to any change in facts or circumstances
during the Prequalification / Tendering process, we are attracted by the provisions
of disqualification in terms of the provisions of this RFQ, we shall intimate the
Employer of the same immediately.

We do not plan to subcontract the key construction activities/ We plan to
subcontract the key construction activities™

18 Countrymeans wherethe Applicant is incorporated
RFQ No: DGSB/NAD/02/01 of 2020
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terae works package.
Key construction Description of Key Proposed
activity no(s). as construction activity*/ Specialised
given at Criteria No. requirement as given at Subcontractor’s
4.3 of Section 3 Criteria No. 4.3 of Section 3'° Name
[* strike if it is not applicable]
8. We understand that you may cancel the pre-qualification process at any time and

that you are neither bound to accept any Application that you may receive nor
to invite the Applicants for tendering for the works, without incurring any liability
to the Applicants, in accordance with Clause 2.4.1 of the RFQ document.

9. Checklist in FORM-17: CHECKLIST, duly filled and signed, is enclosed.

For andonbehalf of ...............................[Name of the Applicant]

[Signature] [Seal of the Applicant]

[Name of the person duly Authorised to sign the Application on behalf of the
Applicant]

[Date DD/MM/YYYY]

19 Specialised Subcontractor(s) can be proposed as per sub-clause 2.2.4 of Section 2 of the RFQ
Document.

RFQ No: DGSB/NAD/02/01 of 2020
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YL Project Seabird Phase 1A
A Cn ) RFQ: Construction of Armament storage facilities, Workshops,
/ Office buildings and allied services, MEP, Security surveillance
including Roads, Bridges and other associated works for Project
. o Seabird Phase lIA at Site-E, Naval Base, Karwar under DC-NAD
feraet works package.

FORM-02: PARTICULARS-1
PARTICULARS OF THE APPLICANT
(Refer Clause 2.10.2(b))

8
o*
0

Sub: Application for pre-qualification for Construction of Armament storage
facilities, Workshops, Office buildings and allied services, MEP, Security
surveillance including Roads, Bridges and other associated works for Project
Seabird Phase llA at Site-E, Naval Base, Karwar under DC-NAD works package.
1. (a) Applicant’'s Name:
(b) Blank

(c) In case Specialised Subcontractor(s) are proposed, name of each
Specialised Subcontractor:

(i)
(i)
(d) Applicant’s country of registration:
(e) Applicants year of incorporation:
(fy Applicant’'s Legal Address in country of registration:
(9) Address for Correspondence:
2. Particulars of the Authorised Representative of the Applicant:
(@) Name:
(b) Designation:
(c) Company:
(d) Address:
(e) Telephone & fax Number:

(f) E-Mail Address:

RFQ No: DGSB/NAD/02/01 of 2020
Page 46 | 87



VNN, Project Seabird Phase lIA

s RFQ: Construction of Armament storage facilities, Workshops,

/ Office buildings and allied services, MEP, Security surveillance
3 including Roads, Bridges and other associated works for Project

o Seabird Phase lIA at Site-E, Naval Base, Karwar under DC-NAD

works package.

g In case the Applicant has proposed Specialised Subcontractor(s) it shall
complete FORM-03: PARTICULARS-2 to provide information relating to each
Specialised Subcontractor(s).

Attached are copies of original documents of:

(i) Articles of Incorporation/Registration in conformit;} with the provisions of the laws of
the country where the Applicant is incorporated/registered (or equivalent documents

of constitution of the Applicant)

(i) (@) Memorandum of Association and

(b) Article of Association, or equivalent documents. In case of a partnership firm a
copy of the partnership deed shall be submitted.

(i)  In case of Government owned entity* documents establishing:
(a) Legal andfinancial autonomy
(b) Operation under commercial law

(iv)  Organisational chart and List of Board of Directors.

..............................................................................................

[Date DD/MMM/YYYY]

¥ “Government owned entity"” means an entity controlled by Central/State Government in
India or any entity controlled by it.

RFQ No: DGSB/NAD/02/01 of 2020
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AN, Project Seabird Phase lIA

<> » RFQ: Construction of Armament storage facilities, Workshops,

/ Office buildings and allied services, MEP, Security surveillance
a 5 including Roads, Bridges and other associated works for Project
» &

Seabird Phase IlA at Site-E, Naval Base, Karwar under DC-NAD

ove "‘
GES works package.

FORM-03: PARTICULARS-2

PARTICULARS OF THE SPECIALISED SUBCONTRACTORS?
(Refer Clause 2.10.2(c))

Sub: Application for pre-qualification for Construction of Armament storage
facilities, Workshops, Office buildings and allied services, MEP, Security
surveillance including Roads, Bridges and other associated works for Project
Seabird Phase IIA at Site-E, Naval Base, Karwar under DC-NAD works package.
1. (@) Applicants Name: .........cccoeeereveueeeeeeeeeennen..

(b)  Specialised Subcontractor's Name: ...............

(c)  Specialised Subcontractor’s country of registration:

(d)  Specialised Subcontractor’s year of incorporation: ........................

(e) Specialised Subcontractor's Legal Address in country of registration:

f Address for Correspondence: .............coecvvineiiiiiiiniinnnnn.

() In case of Specialised Subcontractor, proposed for Key Construction
Activityof: ...

2. Particulars of the Authorised Representative of the Specialised Subcontractor:
(@) Name:.........ocoiiiiiii :

(b) Designation: .............ccceiiiiiiiiiiiien .

(c) Company: ......coceiiiiiiiiiiiiiieeaenn,

(d)  Address: .......cocovviiiiiiiiiiiiiiiiea e,

(e) Telephone & Fax Number: ...............ccovvvviiiiiiiiinn.n.

(f) E-Mail Address: ........ccoovviiiiiiiiiiiiin,

20 |n case the Applicant proposes Specialised Subcontractor(s), it shall complete a separate FORM- 03:
PARTICULARS-2 to provide information relating to each Specialised Subcontractor.

RFQ No: DGSB/NAD/02/01 of 2020
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Project Seabird Phase lIA

RFQ: Construction of Armament storage facilities, Workshops,
Office buildings and allied services, MEP, Security surveillance
including Roads, Bridges and other associated works for Project
Seabird Phase lIA at Site-E, Naval Base, Karwar under DC-NAD
works package.

Attached are copies of original documents of:

(i)

(i)

(iif)

(iv)

Avrticles of Incorporation/Registration in conformity with the provisions of the
laws of the country where the Specialised Subcontractor is
incorporated/registered (or equivalent documents of constitution of the
Specialised Subcontractor)

(@) Memorandum of Association and

(b)  Article of Association, or equivalent documents. In case of a
partnership firm a copy of the partnership deed shall be submitted.

In case of Government owned entity¥ documents establishing:
(a) Legal and financial autonomy
(b)  Operation under commercial law

Organisational chart and List of Board of Directors.

¥ “Government owned entity” means an entity controlled by Central/State Government
in India or any entity controlled by it.

RFQ No: DGSB/NAD/02/01 of 2020
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Project Seabird Phase IIA
RFQ: Construction of Armament storage facilities, Workshops,
Office buildings and allied services, MEP, Security surveillance
5 including Roads, Bridges and other associated works for Project

Seabird Phase llA at Site-E, Naval Base, Karwar under DC-NAD

works package.

FORM-04: CONSENT

LETTER OF CONSENT FROM THE SPECIALISED SUBCONTRACTOR(S)?!

To,

The D

(Refer Clause 2.10.2(d))

irector General, Project Seabird

Integrated HQs of MoD (Navy)

- 2nd FI

oor, West Block-5

R K Puram, New Delhi — 110066

Sub:

Application for pre-qualification for Construction of Armament storage

facilities, Workshops, Office buildings and allied services, MEP, Security
surveillance including Roads, Bridges and other associated works for Project
Seabird Phase IIA at Site-E, Naval Base, Karwar under DC-NAD works package.

Dear Sir,

1.

With reference to your RFQ document dated ............... , we have examined the
RFQ document and understood its contents.

We declare and undertake that

= ) e [insert name of Specialised Subcontractor]
havingits officeat ...........................l [insert registered address of the
Specialised Subcontractor]is willing to participate as Specialised Subcontractor for
.................................................. [insert description of key construction
activity(ies) as given at Criteria No. 4.3 of Section 3] with ................c..cc..oo....
[insert name of the Applicant] in their Application for this project;

(b)  We, pursuant to Clause 2.2.1(a) of the RFQ Document, are not submitting
any Application for this pre-qualification.

(c)  We do not have any conflict of interest pursuant to Clause 2.2.1(c) of the
RFQ Document;:

(d)  We have not directly or indirectly or through an agent engaged or indulged
in any ‘corrupt, fraudulent, coercive or undesirable’ practice, as defined in Section
4 of the RFQ Document, in respect of any tender or Request for Proposal issued
by or any agreement entered into with the Employer or any other public sector
enterprise or any Government, Central or State;

21 This form shall be omitted in case no Specialised Subcontractor is proposed by the Applicant. In case the Applicant

proposes Specialised Subcontractor, this form shall be submi

RFQ No: DGSB/NAD/02/01 of 2020

ed by each Specialised Subcontractor.
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Project Seabird Phase lIA

RFQ: Construction of Armament storage facilities, Workshops,
Office buildings and allied services, MEP, Security surveillance
including Roads, Bridges and other associated works for Project
Seabird Phase IIA at Site-E, Naval Base, Karwar under DC-NAD
works package. '

(e)  We hereby certify that we have taken steps to ensure that in conformity with
the provisions of Section 4 of the RFQ Document, no person acting for us or on
our behalf within our control and knowledge has engaged or will engage in any
‘corrupt, fraudulent, coercive or undesirable’ practice; and

(f We have not been suspended by the Government of India or any State
Government in India or by the Government of the ............. [name of the
country(ies)]??, as a result of the execution of a Tender-Securing Declaration.

(g) We are not barred by the Government of India or any State Government in
India or by the Government of the ............ [name of the country(ies)] and no bar
subsists as on the Application Due Date.

(h)  Inregard to matters relating to security and integrity of the country, we have
not been charge-sheeted by any agency of the Government of India or any State
in India or convicted by a Court of Law.

(i) To the best of our knowledge and belief no investigation, related to security
and integrity of the country, by a regulatory authority is pending either against us
or against our CEO or any of our directors/ managers/ employees.

f)] We undertake that in case due to any change in facts or circumstances
during the Prequalification / Tendering Process, we are attracted by the provisions
of disqualification in terms of the provisions of this RFQ, we shall intimate the
Employer of the same immediately.

For and on behalfof ............... [insert name of the Specialised Subcontractor]

[Signature] [Seal of the Specialised Subcontractor]

[insert name of the person duly Authorised to sign the Application on behalf of the
Specialised Subcontractor]
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works package.

FORM-05(A): NON-PERFO

LR Project Seabird Phase 1A
S RFQ: Construction of Armament storage facilities, Workshops,
/ Office buildings and allied services, MEP, Security surveillance
o including Roads, Bridges and other associated works for Project
%re “’,s" Seabird Phase llA at Site-E, Naval Base, Karwar under DC-NAD
r

(Eligibility and Qualification Criteria No. 2.1)
HISTORICAL CONTRACT NON-PERFORMANCE

Sub: Application for pre-qualification for Construction of Armament storage
facilities, Workshops, Office buildings and allied services, MEP, Security
surveillance including Roads, Bridges and other associated works for Project
Seabird Phase IIA at Site-E, Naval Base, Karwar under DC-NAD works package.

[The following table shall be filled in for the Applicant]

Applicant's Name: [insert full name)

Date: [insert day, month, year}

Details of the Contract(s) not performed from 15t Jan 2015 to 315t Dec 2019
specified in Section 3, Eligibility and Qualification Criteria No. 2.1 is as follows:

Date,
month
& Year

Non- performed
portion of
contract

Contract Identification

Total Contract Amount
(currency), INR
Equivalent (exchange
rate*)

[insert
date]

amount
INR

[insert
(currency),
Equivalent
(exchange rate*) and
ipercentage of the
Contract Amount]

Contract Identification: [indicate complete
contract name/ number, date and any
other identification]

Name of Employer: [insert full name]
Address of Employer: [insert
street/city/country]

Reason(s) for non-performance: [indicate
main reason(s)]

[insert amount]

[insert
date]

amount
INR

[insert
(currency),
Equivalent
(exchange rate*) and
percentage of the
Contract amount]

Contract Identification: [indicate complete
contract name/ number, date and any
other identification]

Name of Employer: [insert full name]
Address of Employer: [insert
street/city/country]

Reason(s) for non-performance: [indicate
main reason(s)]

[insert amount]

[insert
date]

amount
INR

[insert
(currency),
Equivalent
(exchange rate*) and
ercentage of the
Contract amount]

Coniract Identification: [indicate complete
contract name/ number, date and any
other identification]

Name of Employer: [insert full name]
Address of Employer: [insert
street/city/country]

Reason(s) for non-performance: [indicate
main reason(s)]

[insert amount]

RFQ No: DGSB/NAD/02/01 of 2020

Page 52 | 87




ot * """4- Project Seabird Phase IIA

(o s RFQ: Construction of Armament storage facilities, Workshops,

/ Office buildings and allied services, MEP, Security surveillance

. = i including Roads, Bridges and other associated works for Project

’°"e¢.- t*f Seabird Phase IIA at Site-E, Naval Base, Karwar under DC-NAD
rs

works package.

According to the information, explanations and documents provided by the
Applicant to us, we certify that the above information is correct to the best of our
knowledge and belief.

R Ao » o = = e =3 e o LG 2o e1e e mm mn a e v swa s b (Signature of the Statutory Auditor)
.................................................................................................... (UDIN)
............................................................. (Full Name of the Statutory Auditor)
...................................... vevieieineann...... (Name of the Statutory Auditor’s Firm)
.......................................... (Complete Address of the Statutory Auditor’s Firm)
.................................. (Telephone/ fax numbers, including country and city codes)
S I O O R (E-mail of the Statutory Auditor)
..................................................................... * (Seal of the Statutory Auditor)

Membership No. of the Statutory Auditor: ............cc..........

Notes:
(i) Non-performance, as decided by the Employer, shall include all contracts where

(a)  non-performance was not challenged by the contractor, including through
referral to the dispute resolution mechanism under the respective contract; and

(b)  contracts that were so challenged but fully settled against the contractor.
Non-performance shall not include contracts where Employer’'s decision was
overruled by the dispute resolution mechanism.

‘Non-performance must be based on all information on fully settled disputes or litigation,
i.e. dispute or litigation that has been resolved in accordance with the dispute resolution
mechanism under the respective contract and where all appeal instances available to
the applicant have been exhausted.

(ii) Data of non-performance of contracts related to construction contracts only shall
be given.

(i)  This requirement also applies to contracts executed by the Applicant as JV
member.’

(iv) FORM-05(A) should be duly certified by the Statutory Auditors of the Applicant

(v)  * Refer Annexure-1 for source of exchange rate.

RFQ No: DGSB/NAD/02/01 of 2020
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ey, Project Seabird Phase IIA
“a RFQ: Construction of Armament storage facilities, Workshops,
/ Office buildings and allied services, MEP, Security surveillance
including Roads, Bridges and other associated works for Project

Seabird Phase IlA at Site-E, Naval Base, Karwar under DC-NAD
works package.

FORM-05(B): LITIGATION
(Eligibility and Qualification Criteria No. 2.2)
PENDING LITIGATION

Sub: Application for pre-qualification for Construction of Armament storage
facilities, Workshops, Office buildings and allied services, MEP, Security
surveillance including Roads, Bridges and other associated works for Project
Seabird Phase IIA at Site-E, Naval Base, Karwar under DC-NAD works package.

[The following table shall be filled in for the Applicant]

Applicants Name: [insert full name)..................
Date: [insert day, month, yearj}..................

Details of Pending Litigation up to 315t Dec 2019 in accordance with Section 3,
Eligibility and Qualification Criteria No. 2.2 are as follows:

Date, Amount in dispute Contract Identification Total Contract
month & (currency), INR Amount (currency),
Year of Equivalent INR Equivalent
dispute | (exchange rate*) (exchange rate*)
[insert [insert amount] Contract Identification: [indicate complete [insert amount]
date] contract name, number, date and any other
identification]

Name of Employer: [insert full name]

Address of Employer:finsert street/city/country]
Matter in dispute: [indicate main issues in
dispute]

Pa’rty who initiated the dispute: [indicate
“Employer” or “Contractor’]

Status of dispute: [Indicate if it is being treated
by the Adjudicator, under Arbitration or being
dealt with by the Judiciary]

[insert [insert amount] Contract Identification: [indicate complete [insert amount]
date] contract name, number, date and any other
identification]

Name of Employer: [insert full name]

Address of Employer:finsert streel/city/country]
Matter in dispute: [indicate main issues in
dispute]

Party who initiated the dispute: [indicate
“Employer” or “Contractor’]

Status of dispute: [Indicate if it is being treated
by the Adjudicator, under Arbitration or being
dealt with by the Judiciary]

RFQ No: DGSB/NAD/02/01 of 2020
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MR, Project Seabird Phase llA

s » RFQ: Construction of Armament storage facilities, Workshops,

/ Office buildings and allied services, MEP, Security surveillance

‘ ° including Roads, Bridges and other associated works for Project

’o,.c o o Seabird Phase IIA at Site-E, Naval Base, Karwar under DC-NAD
TS

works package.

[insert [insert amount] Contract Identification: [indicate complete [insert amount]
date] contract name, number, date and any other
identification]

Name of Employer: [insert full name]

Address of Employer: [insert
street/city/country]

Matter in dispute: findicate main issues in
dispute]

Party who initiated the dispute: [indicate
“Employer” or “Contractor’]

Status of dispute: [Indicate if it is being treated
by the Adjudicator, under Arbitration or being
dealt with by the Judiciary]

According to the information, explanations and documents provided by the
Applicant to us, we certify that the above information is correct to the best of our
knowledge and belief.

coreeeen...... (Signature of the Statutory Auditor)
........................................................................................................ (UDIN)
................................................................ (Full Name of the Statutory Auditor)
............................................................. (Name of the Statutory Auditor’s Firm)
............................................. (Complete Address of the Statutory Auditor’s Firm)
................................... (Telephone/ffax numbers, including country and city codes)
......................................................... wieeeren.... (E-mail of the Statutory Auditor)
....................................................................... (Seal of the Statutory Auditor)

Membership No. of the Statutory Auditor: ........................
Notes:

(i) The Applicant shall provide accurate information about all pending litigation and /
or arbitration cases resulting from contracts completed or ongoing under its
execution.

(i)  The Applicant shall also provide details of pending litigation referred in paragraph
(i) above, which has been accounted for in the submitted latest audited Balance
Sheet as follows:

(a) The claims and suits lodged against the company for which the company
has not accounted for the liability in its books as the matter is pending with
arbitration/ courts and the same has not been finally settled up to the date
of Balance Sheet and the company is sure that the decision will not go
against the company. (Please indicate the page no. of the Audited
Balance Sheet where th ounts have been reflected).

AN
cwor GA
.6?' /);\\

RFQ No: DGSB/NAD/02/01 of 2020
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Y LY Project Seabird Phase lIA
> 4

N > RFQ: Construction of Armament storage facilities, Workshops,

/ Office buildings and allied services, MEP, Security surveillance
5 5 including Roads, Bridges and other associated works for Project
% & Seabird Phase IIA at Site-E, Naval Base, Karwar under DC-NAD

)
, '0
ferae works package.

(b) The claims and suits lodged by the company against customers/ supplies
for recovery of dues and the matter is pending with arbitration/ courts and
the company has accounted for the claims as receivable in its books of
account considering the decision will be in favour of the company. (Please
indicate the page no. of the Audited Balance Sheet where these
amounts have been reflected).

(i) FORM-05(B) should be duly certified by the Statutory Auditors of the Applicant.

vy  *Refer Annexure-1 for source of exchange rate.

RFQ No: DGSB/NAD/02/01 of 2020
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Project Seabird Phase lIA

RFQ: Construction of Armament storage facilities, Workshops,
Office buildings and allied services, MEP, Security surveillance
including Roads, Bridges and other associated works for Project
Seabird Phase IIA at Site-E, Naval Base, Karwar under DC-NAD

works package.

FORM-05(C): LITIGATION-HIST

(Eligibility and Qualification Criteria No. 2.3)

LITIGATION HISTORY

Sub: Application for pre-qualification for Construction of Armament storage
facilities, Workshops, Office buildings and allied services, MEP, Security
surveillance including Roads, Bridges and other associated works for Project
Seabird Phase lIA at Site-E, Naval Base, Karwar under DC-NAD works package.

[The following table shall be filled in for the Applicant]
Applicant’s Name:[insert fullname]...............
Date: [insert day, month, year]......................

Details of Litigation History between 15t Jan 2015 to 315t Dec 2019 in accordance
with Section 3, Eligibility and Qualification Criteria No. 2.3 are as follows:

Date,
month &
Year of
award

Amount of Award
(currency), INR
Equivalent
(exchange rate*)

Contract Identification

Total Contract
Amount (currency),
INR Equivalent
(exchange rate*)

[insert
date]

[insert amount]

Contract ldentification: [indicate complete contract
name, number, date and any other identification]
Name of Employer: [insert full name]

Address of Employer: [insert street/ city/ country]
Matter in dispute: [indicate main issues in dispute]
Party who initiated the dispute: [indicate

“Employer” or “Contractor’]

Status of dispute: [Indicate if it is being treated by the
Adjudicator, under Arbitration or being dealt with by the
Judiciary]

[insert amount]

[insert
date]

[insert amount]

Contract Identification: [indicate complete contract
name, number, dafe and any other identification]
Name of Employer: [insert full name]

Address of Employer: [insert street/ city/ country]
Matter in dispute: [indicate main issues in dispute]
Party who initiated the dispute: [indicate

“Employer” or “Contractor’]

Status of dispute: [Indicate if it is being treated by the
Adjudicator, under Arbitration or being dealt with by
the Judiciary]

[insert amount]

RFQ No: DGSB/NAD/02/01 of 2020
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Ny, Project Seabird Phase IIA

» . RFQ: Construction of Armament storage facilities, Workshops,

Office buildings and allied services, MEP, Security surveillance

including Roads, Bridges and other associated works for Project

5 Seabird Phase A at Site-E, Naval Base, Karwar under DC-NAD
works package.

[insert  |[insert amount] Contract Identification: [indicate complete contract |[insert amount]
date] name, number, date and any other identification]

Name of Employer: finsert full name]

Address of Employer: finsert street/ city/ country]
Matter in dispute: [indicate main issues in dispute]
Party who initiated the dispute: [indicate

“Employer” or “Contractor’]

Status of dispute: [Indicate if it is being treated by the
Adjudicator, under Arbitration or being dealt with by the
Judiciary]

According to the information, explanations and documents provided by the
Applicant to us, we certify that the above information is correct to the best of
our knowledge and belief.

............................................................... (Signature of the Statutory Auditor)
................................................................................................... . (UDIN)
................................................................. (Full Name of the Statutory Auditor)
..... ettt i eeeaeennn.... (Name oOf the Statutory Auditor's Firm)
............................................. (Complete Address of the Statutory Auditor’'s Firm)
................................... (Telephone/fax numbers, including country and city codes)
....................... erteeieeieirisieieseeeeeaaee o0 (E-mail Of the Statutory Auditor)

..................................................................... (Seal of the Statutory Auditor)

Membership No. of the Statutory Auditor: ...........cccouveueneeene.

Notes:

(i) * Refer Annexure-1 for source of exchange rate.

(i)  The Applicant shall provide accurate information about any litigation or arbitration
resulting from contracts completed or ongoing under its execution over the last five
years.

(i)  This may be noted that under this category only cases of arbitration litigation finally
settled against the Applicant should be listed. If the case is pending at any level of
arbitration or judiciary, the same should be listed in Pending Litigation and NOT
under Litigation History. A consistent history of awards against the Applicant may
result in rejection of the Application.

(iv) FORM-05(C) should be duly certified by the Statutory Auditors of the Applicant.

RFQ No: DGSB/NAD/02/01 of 2020
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NLLEZS Project Seabird Phase IIA

N » , RFQ: Construction of Armament storage facilities, Workshops,

/ Office buildings and allied services, MEP, Security surveillance

2 = including Roads, Bridges and other associated works for Project

’o't "',5 Seabird Phase lIA at Site-E, Naval Base, Karwar under DC-NAD
cr s

RFQ No: DGSB/NAD/02/01 of 2020

works package.

FORM-06: EXP-1
GENERAL CONSTRUCTION EXPERIENCE®
(Eligibility and Qualification Criteria No. 4.1)

Sub: Application for pre-qualification for Construction of Armament storage
facilities, Workshops, Office buildings and allied services, MEP, Security
surveillance including Roads, Bridges and other associated works for Project
Seabird Phase lIA at Site-E, Naval Base, Karwar under DC-NAD works package.

Applicant’s Name: [insert full name]
Date: [insert day, month, year]

[Identify contracts that demonstrate continuous construction work starting 15 Jan
2015 till Application Due Date pursuant to Section-3, Eligibility and Qualification

Criteria No. 4.1. List contracts chronologically, according to their commencement
(starting) dates.]

Starting| Ending Role of
Date Date Contract Identification Applicant

[indicat | [indicat | Contract name: [insert full name] finsert "Prime
e date] | e date] |Brief Description of the Works performed by the |[Contractor” or
Applicant: [describe works performed briefly] ‘JV Member of
Contractor” or
"Sub-

contractor’]
Amount of contract: [insert amount in currency,

mention currency used, exchange rate and INR
equivalent™]

Name of Employer: [indicate full name]

Address: [indicate street/number/town or city/
country]

23 FORM-06 should be duly certified by the Statutory Auditors of the Applicant. Alternatively, the Applicant can
substantiate the ‘General Construction Experience’, which it has claimed through FORM-06, by submitting

copies of Work Order(s)/ LOI(s)/LOA(s)/Client’s Certlﬁcate(s) issued by the Client(s) and duly signed and
stamped by the Authorised Representative of the A
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Project Seabird Phase IIA

RFQ: Construction of Armament storage facilities, Workshops,
Office buildings and allied services, MEP, Security surveillance
including Roads, Bridges and other associated works for Project
. Seabird Phase 1A at Site-E, Naval Base, Karwar under DC-NAD

works package.

sé Ll-
1‘ /‘:
Starting| Ending
Date Date

Contract Identification

Applicant

Contract name: [insert full name]
Brief Description of the Works performed by the
Applicant: [describe works performed briefly]

Amount of contract: [insert amount in currency,
mention currency used, exchange rate and INR
equivalent*]

Name of Employer: [indicate full name]
Address: [indicate street/number/town or city/
country]

[insert "Prime
Contractor” or
“JV Member of
Contractor” or
"Sub-
contractor’]

Contract name: [insert full name]

Brief Description of the Works performed by the
Applicant: [describe works performed briefly]
Amount of contract: [insert amount in currency,
mention currency used, exchange rate and INR
equivalent]

Name of Employer: [indicate full name]
Address: [indicate street/number/town or city/
country]

[insert "Prime
Contractor” or
“JV Member of
Contractor’” or
"Sub-
contractor”]

* Refer Annexure-1 for date and source of exchange rate.
According to the information, explanations and documents provided by the Applicant to
us, we certify that the above information is correct to the best of our knowledge and

belief.

Membership No. of the Statutory Auditor: ...........................

RFQ No: DGSB/NAD/02/01 of 2020

(Signature of the Statutory Auditor)

(UDIN)

(Full Name of the Statutory Auditor)
(Name of the Statutory Auditor’s Firm)
(Complete Address of the Statutory Auditor’'s Firm)
(Telephone/ffax numbers, including country and city codes)
(E-mail of the Statutory Auditor)
(Seal of the Statutory Auditor)
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Project Seabird Phase IIA

RFQ: Construction of Armament storage facilities, Workshops,
Office buildings and allied services, MEP, Security surveillance
including Roads, Bridges and other associated works for Project
Seabird Phase IIA at Site-E, Naval Base, Karwar under DC-NAD
works package.

FORM-07: EXP-2

SIMILAR WORKS EXPERIENCE?*
(Eligibility and Qualification Criteria No 4.2)

Sub: Application for pre-qualification for Construction of Armament storage
facilities, Workshops, Office buildings and allied services, MEP, Security
surveillance including Roads, Bridges and other associated works for Project
Seabird Phase lIA at Site-E, Naval Base, Karwar under DC-NAD works package.

Applicant’s Name: [insert full name]

Similar work No.
[insert number] of [insert
number of similar works
required]

Information

Description of the similarity
in accordance with similar
work as defined in Section 3,
Eligibility and Qualification
Criteria No. 4.2

Contract Identification

[insert contract name and number, if applicable]

Award date

[insert day, month, year]

Completion date

[insert day, month, year]

Role in Contract Prime Member in Joint Sub-contractor
Contractor Venture of
Contractors
[check the appropriate box] O O O

24 The Similar Works experience(s) of Group Companies, Parent Companies or Sister Companies,
Concessionaire and Developers shall not be considered for evaluation. The Applicants are advised
to strictly adhere to this requirement and submit the Similar Works experience(s) of the Applicant
only (see Section 3, Eligibility and Qualification Criteria No. 4.2).

RFQ No: DGSB/NAD/02/01 of 2020
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LY Project Seabird Phase IIA
2 f';. RFQ: Construction of Armament storage facilities, Workshops,

/ Office buildings and allied services, MEP, Security surveillance
= including Roads, Bridges and other associated works for Project
N Seabird Phase IlA at Site-E, Naval Base, Karwar under DC-NAD

ecr get®
S works package.

Similar work No. Information

[insert number] of [insert

number of similar works

required]

Total Contract Amount [insert total contract INR [insert Exchange rate

amount in local currency] | and total contract amount
in INR equivalent]*

Total Contract Amount after | [insert total contract
accounting for escalation as | amount in INR after
per provision given below ** | escalation]

If member in a joint venture | [insert a [insert total [insert exchange
or sub-contractor, specify percentage | contract amount | rate and total
participation in total contract | amount] in local currency] | contract amount in
amount INR equivalent]*
Employer's Name: [insert full name]
Address: [indicate street / number / town or city / country]
Telephone/fax [insert telephone/fax numbers, including country and
number: city area codes]
E-mail: [insert e-mail address, if available]

For and.on behalfof ........... [Name of the Applicant ]

[Signature] [Seal of the Applicant]

.......................................................
.......................................................

[Date DD/MM/YYYY]

* Refer Annexure-1 for source of exchange rate.

**For completed works, escalation @ 7% per annum (applied from the date of completion
of the works until 315 Dec 2019) shall be considered for equating the works of the previous
years to the current year for Indian Rupees (INR).

In case of currencies other than INR, for equating the works of the previous years to the
current year, an escalation of 2% per annum on the foreign currency amount shall first be
applied (applied from the date of completion of the works until 31t Dec 2019). The
resulting amount shall then be converted in to INR using the exchange rate applicable on
315t Dec 2019 (Refer Annexure-1 for source of exchange rate).

RFQ No: DGSB/NAD/02/01 of 2020
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LR Project Seabird Phase IIA
£ &

* RFQ: Construction of Armament storage facilities, Workshops,

/ Office buildings and allied services, MEP, Security surveillance

H including Roads, Bridges and other associated works for Project

vee, “"\* Seabird Phase lIA at Site-E, Naval Base, Karwar under DC-NAD

works package.

FORM-08: EXP-3
CONSTRUCTION EXPERIENCE IN KEY ACTIVITIES?
(Eligibility and Qualification Criteria No. 4.3)

Sub: Application for pre-qualification for Construction of Armament storage
facilities, Workshops, Office buildings and allied services, MEP, Security
surveillance including Roads, Bridges and other associated works for Project
Seabird Phase lIA at Site-E, Naval Base, Karwar under DC-NAD works package.

[The following table shall be filled in for contract performed by the Applicant and/or
each proposed Specialised Subcontractor, as applicable]

[Each and every key construction activity and in case of more contracts pursuant to
Criteria 4.3 of Section 3, each contract details, shall be filled in separate form]

Applicant's Name: [insert full name]
Specialised Subcontractor's Name: [insert full name]

Key Construction Activity No: [insert respective key construction activity no. and
description as given at Eligibility and Qualification Criteria No. 4.3 in Section 3]

Details of key construction activity executed under the contract:

Information

Contract Identification [insert contract name and number, if applicable]

Employer's Name: [insert full name]
Address: Telephoneffax | [indicate street / number / town or city / country]
number E-mail: [insert telephone/fax numbers, including country

and city area codes]
[insert e-mail address, if available]

Contract awarded to [insert name of firm to whom the contract was awarded]

Contract Award date [insert day, month, year]

Contract Completion date| [insert day, month, year]

Total Contract Amount | [insert total contract amount in| INR [insert exchange rate*
contract currency(ies)] and total contract amount in
INR equivalent]

% The construction experience(s) of Group Companies, Parent Companies or Sister Companies,
Concessionaire and Developers shall not be considered for evaluation. The Applicants are advised to
strictly adhere to this requirement and submit the construction experience(s) of the Applicant (or his
Specialised Subcontractor) only (see Section 3, Eligibility and Qualification Criteria No. 4.3).

RFQ No: DGSB/NAD/02/01 of 2020
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participation (in
percentage) in
Contract

being a single entity).

........ % (in case of
Contractor being a JV).

Y LIS Project Seabird Phase lIA
S £y RFQ: Construction of Armament storage facilities, Workshops,
( Office buildings and allied services, MEP, Security surveillance
o including Roads, Bridges and other associated works for Project
%o < Seabird Phase lIA at Site-E, Naval Base, Karwar under DC-NAD
Ve **
GLAO works package.
Information g -
Role in Contract Sole Contractor Member in Joint Sub-contractor
[check the appropriate ' Venture of
box] a Contractors™ 0
O
Applicant’s 100% (in case of Contractor | 100% (in case of Sub-

contractor being a single
entity).

........ % (in case of Sub-
contractor being a JV).

Description and details of

key construction activity executed under the Contract:

Key construction activity
and its start/
completion date*** as per
contract or client’s
certificate:

Component of Key construction activity:

Quantity/Amount™*: [insert amount/ insert number/ length /
size of such key construction activity or its component

executed]

Key construction activity start date: [insert start date]
Key construction activity completion date: [insert completion

date]

Supporting documents submitted for the key construction activity along with this form.

[insert here the description of supporting document annexed with this form to
substantiate the key construction activity]
T oo . Wi’ 2 gt Sl e S ol U vy perrrrEe.

[Date DD/MMM/YYYY]

*  Refer Annexure-1 for date and source of exchange rate.

RFQ No: DGSB/NAD/02/01 of 2020
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VAN, Project Seabird Phase lIA

* RFQ: Construction of Armament storage facilities, Workshops,

/ Office buildings and allied services, MEP, Security surveillance

G including Roads, Bridges and other associated works for Project

> “’,3 Seabird Phase lIA at Site-E, Naval Base, Karwar under DC-NAD
T

works package.

*%

For key construction activity no. 1 & 2, in case of Applicant’s/ proposed Specialised
Subcontractor’s role in contract is/was as a member of Contractor's/ Sub-contractor’s
JV, it shall substantiate that the key construction activity was in his scope under the
contract. This substantiation could be through the client’s certificate or Joint Venture
agreement or other appropriate document.

*** In case date is not provided/ substantiated, the date of start/ completion of contract
shall be presumed to be the date of start/ completion of the key construction activity.

RFQ No: DGSB/NAD/02/01 of 2020
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VLT Project Seabird Phase lIA
A% “n RFQ: Construction of Armament storage facilities, Workshops,

/ Office buildings and allied services, MEP, Security surveillance
2 ° including Roads, Bridges and other associated works for Project
%o, o Seabird Phase llA at Site-E, Naval Base, Karwar under DC-NAD

works package.

FORM-09: FIN-1
FINANCIAL SITUATION OF THE APPLICANT
(Eligibility and Qualification Criteria No. 3.1)

Sub: Application for pre-qualification for Construction of Armament storage
facilities, Workshops, Office buildings and allied services, MEP, Security
surveillance including Roads, Bridges and other associated works for Project
Seabird Phase llA at Site-E, Naval Base, Karwar under DC-NAD works package.

[ The following table shall be filled in for the Applicant]
Applicant's Name: [insert full name]

1. Financial data

Historic information for previous 5 (Five)
Type of Financial information in Years (amount in currency, exchange
(currency) rate, INR equivalent)

:Year 5” Year 4 | Year 3 : Year 2 Year 1

Statement of Financial Position (Inforrhation from Balance Sheet)

A. Total Assets (TA) (Excluding
Deferred Expenditure and Losses)

B. Total Outside Liabilities (TL)
(Long Term Liabiliies and Current
Liabilities and Provisions)

C. Revaluation Reserve

D. NetWorth=A-B-C

E. Current Assets (CA)

F. Current Liabilities and Provisions
(CL) |

G. Working Capital=E -F

RFQ No: DGSB/NAD/02/01 of 2020
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Type of Financial information in
(currency)

Project Seabird Phase IIA

RFQ: Construction of Armament storage facilities, Workshops,
Office buildings and allied services, MEP, Security surveillance
including Roads, Bridges and other associated works for Project
Seabird Phase IIA at Site-E, Naval Base, Karwar under DC-NAD
works package.

Historic information for previous 5 (Five) |
Years (amount in currency, exchange
rate, INR equivalent)

Year 5| Year 4 | Year 3 | Year 2 | Year 1

H. Proposed specific line of credit
agreed by commercial Bank
and/or any other source of
finance for the subject contract

N/A N/A N/A N/A

l. Total Available Working Capital
(G+H) for the subject contract

N/A N/A N/A N/A

J. Working Capital requirements for
current contract commitments
[Total of col. 14 of Form-11:
CCC]

N/A N/A N/A N/A

K. Sources of Finance for current
contract commitments (Total of
column 15 of Form-11: CCC)

N/A N/A N/A N/A

L. Working Capital available after
meeting the Working Capital
requirements for current contract
commitments (I-J+K)

N/A N/A N/A N/A

lll. Financial Soundness

M. Net worth

N. Profit before taxes

O. Profit after taxes

2.

RFQ No: DGSB/NAD/02/01 of 2020

Financial documents

(@) The Audited Balance Sheets, Profit and Loss Account and cash flow
statement of Group Companies, Parent Companies or Sister Companies
shall not be considered for evaluation. The Applicants are advised to
strictly adhere to this requirement and submit the above statements of

the Applicant only.

(b)  The Applicant shall attach copies of the Audited Balance Sheets or, if not
required by the laws of the Applicant’s country, other Financial
Statements for 5 (five) years preceding the Application Due Date, which

shall:
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ey, Project Seabird Phase A

N IS RFQ: Construction of Armament storage facilities, Workshops,

/ Office buildings and allied services, MEP, Security surveillance

= 3 including Roads, Bridges and other associated works for Project

’.,% "\’ Seabird Phase IIA at Site-E, Naval Base, Karwar under DC-NAD
Cr 3¢

works package.

() reflect the financial situation of the Applicant, and not an affiliated
entity (such as parent company or group member);

(ii) be statutorily audited or in case the accounts of the Applicant are
not required to be statutorily audited, certified in accordance with
local legislation;

(i)  be complete, including all notes attached thereto;

(iv)  correspond to accounting periods already completed and audited
(no statements for partial periods shall be requested oraccepted).

According to the information, explanations and documents provided by the
Applicant to us, we certify that the above information is correct to the best of
our knowledge and belief.

(Applicable in case of form being certified by Statutory Auditor of the Applicant /
member of the JV)

................................................................. (Signature of the Statutory Auditor)
..................................................................................................... (UDIN)

................................................................. (Full Name of the Statutory Auditor)
............................................................. (Name of the Statutory Auditor’s Firm)
............................................. (Complete Address of the Statutory Auditor’s Firm)
................................... (Telephone/ffax numbers, including country and city codes)
..................................................................... (E-mail of the Statutory Auditor)
....................................................................... (Seal of the Statutory Auditor)

Membership No. of the Statutory Auditor: ..........c.covceinnaneee.

Note:

1. Year 1 will be the latest completed financial year, preceding the Application Due
Date. Year 2 shall be the year immediately preceding Year 1 and so on. For
avoidance of doubt, financial year shall, for the purposes of the Application
hereunder, mean the accounting year followed by the Applicant in the normal
course of its business.

2. If the most recent set of Balance Sheet or the Financial Statement, as the case
may be, is for a period earlier than 12 months from the date of application,
justification should be provided fo

RFQ No: DGSB/NAD/02/01 of 2020
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Ry, Project Seabird Phase IIA

s RFQ: Construction of Armament storage facilities, Workshops,
/ Office buildings and allied services, MEP, Security surveillance
3 including Roads, Bridges and other associated works for Project

Ul

Seabird Phase lIA at Site-E, Naval Base, Karwar under DC-NAD
works package.

FORM-10: FIN-2 '
AVERAGE ANNUAL CONSTRUCTION TURNOVER?®
(Eligibility and Qualification Criteria-No 3.2)

Sub: Application for pre-qualification for Construction of Armament storage
facilities, Workshops, Office buildings and allied services, MEP, Security
surveillance including Roads, Bridges and other associated works for Project
Seabird Phase llA at Site-E, Naval Base, Karwar under DC-NAD works package.
[The following table shall be filled in for the Applicant]

Applicants Name: [insert full name]

ANNUAL CONSTRUCTION TURNOVER DATA*

Year (Financial | Amount Currency | Exchange rate** INR equivalent
year to be

indicated by
Applicant)

[indicate financial |[insert amount and
year] indicate currency]

RFQ No: DGSB/NAD/02/01 of 2020

Average Annual
Construction
Turnover**.

According to the information, explanations and documents provided by the
Applicant to us, we certify that the above information is correct to the best of
our knowledge and belief.

% The Annual Construction Turnover of Group Companies, Parent Companies or Sister Companies shall
not be considered for evaluation. The Applicants are advised to strictly adhere to this requirement and
submit the Balance Sheets, specific certificate issued by its Statutory Auditors or in case the accounts of
the Applicant are not required to be statutorily audited, certified in accordance with local legisiation,
certificate(s) issued by the clients in the name of the Appiicant only.
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YL F Project Seabird Phase IIA

7 “r RFQ: Construction of Armament storage facilities, Workshops,
/ ' Office buildings and allied services, MEP, Security surveillance

5 including Roads, Bridges and other associated works for Project

Seabird Phase IIA at Site-E, Naval Base, Karwar under DC-NAD

works package.

................................................................ (Signature of the Statutory Auditor)
..................................................................................................... (UDIN)
............................................................... (Full Name of the Statutory Auditor)
............................................................ (Name of the Statutory Auditor’s Firm)
............................................ (Complete Address of the Statutory Auditor’s Firm)
................................. (Telephone/ffax numbers, including country and city codes)
................... ettt ee e neeeneene ... (E-mail OF the Statutory Auditor)
...................................................................... (Seal of the Statutory Auditor)

Membership No. of the Statutory Auditor: ..........c.ccccenvevninees

Annual Construction Turnover should be substantiated through (i) Audited
Balance Sheets of the relevant financial years, provided the figures, are stated
in the Balance Sheet(s) or (ii) Specific certificate(s) issued by its Statutory
Auditors or in case the accounts of the Applicant are not required to be
statutorily audited, certified in accordance with local legislation or (iii)
Certificate(s) issued by the Clients

*%

Refer Annexure-1 for date and source of exchange rate.

*kk

Total INR equivalent for 5 years divided by 5.

RFQ No: DGSB/NAD/02/01 of 2020
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< ‘L Project Seabird Phase lIA

/ RFQ: Construction of Armament storage facilities, Workshops,
- o Office buildings and allied services, MEP, Security surveillance
’o.,." “‘.3 including Roads, Bridges and other associated works for Project

Seabird Phase IIA at Site-E, Naval Base, Karwar under DC-NAD
works package.

FORM-11: CCC
CURRENT CONTRACT COMMITMENTS
(Eligibility and Qualification Criteria No 3.1 & 3.3)
Sub: Application for pre-qualification for Construction of Armament storage facilities, Workshops, Office buildings and allied

services, MEP, Security surveillance including Roads, Bridges and other associated works for Project Seabird Phase lIA at Site-E,
Naval Base, Karwar under DC-NAD works package.

Applicant’s Name: [insert full name]

| @ G | @ 5) |6

(A) List all current contracts in progress which have started before the closing of the latest submitted Audited Balance Sheet.

1 N/A
. N/A
2

3

RFQ No: DGSB/NAD/02/01 of 2020 Page 71| 87




Project Seabird Phase IlIA

RFQ: Construction of Armament storage facilities, Workshops, Office
buildings and allied services, MEP, Security surveillance including Roads,
Bridges and other associated works for Project Seabird Phase IIA at Site-E,
‘Naval Base, Karwar under DC-NAD works package.

_ Total (A)

Balance Sheet

(B) List all current contracts in

progress which have been started or to be started after the closing of the latest submitted Audited

(1)

(2)

(3

(4)

5

(6):

@)

®)

&)

(10)

(11) (12) (13) (14) (15)

1

2

3

Total (B)

Total (A+B)

RFQ No: DGSB/NAD/02/01 of 2020
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Project Seabird Phase lIA

R 2 RFQ: Construction of Armmament storage facilities,

- v Workshops, Office buildings and allied services, MEP,

/ Security surveillance including Roads, Bridges and other

& K associated works for Project Seabird Phase llIA at Site-E,
ooy get® Naval Base, Karwar under DC-NAD works package.

According to the information, explanations and documents provided by the Applicant to us, we certify that the above
information is correct to the best of our knowledge and belief.

................................................................................................................................. (Signature of the Statutory Auditor)
................................................................................................................... e s st e - ot e R (B
............................................................................................................................... (Full Name of the Statutory Auditor)
............................................................................................................................ (Name of the Statutory Auditor’s Firm)
................... e e a0 (COMPlete Address of the Statutory Auditor’s Firm)
............................................................................................... (Telephone/ffax numbers, including country and city codes)
.................................................................................................................................. (E-mail of the Statutory Auditor)
....................................................................................................................................... (Seal of the Statutory Auditor)

Membership No. of the Statutory Auditor: ............ccccceeunnennne
Note:

1. Applicants should provide information on their current commitments on all contracts that have been awarded, or for which a
letter of intent or acceptance has been received, or for contracts approaching completion, but for which an unqualified, full
completion certificate has yet to be issued even if completion of such works spills over beyond completion period of this contract

2. For the purpose of conversion of foreign currency into Indian Rupees (INR), Applicants shall use the Foreign Currency
Reference Rates published on 315 Dec 2019. Refer Annexure-1 for source of Exchange rate.

3. The working capital requirements for 3 months shall be calculated on the basis of period of completion of work (i.e. dividing
the value of work by period (in months) of completion to execute the work and multiplying by three).

4. The Documentary evidence of the amount and source of funds indicated in column 15 shall be submitted by the Applicant. In
the absence of the supporting documentary evidence, the amount of funds indicated in column 15 against respective works
shall not be considered.

5. The financial data in above prescribed format (FORM- 11: CCC) shall be certified by the Statutory Auditors of the Applicant
or in case the accounts of the Applicant are not required to be statutorily audited, certified in accordance with local legislation.

4/';‘3;}\

cr
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Project Seabird Phase IIA

oV Ny, o RFQ: Construction of Armament storage facilities,
% ~ Workshops, Office buildings and allied services,
/ MEP, Security surveillance including Roads, Bridges
& and other associated works for Project Seabird

Phase {lA at Site-E, Naval Base, Karwar under DC-
NAD works package.

FORM-12: DEBT
CERTIFICATE FOR CORPORATE DEBT RESTRUCTURING OR INSOLVENCY AND
BANKRUPTCY
(Eligibility and Qualification Criteria No. 1.7 and Clause 2.2.1(h))

Sub: Application for pre-qualification for Construction of Armament storage
facilities, Workshops, Office buildings and allied services, MEP, Security
surveillance including Roads, Bridges and other associated works for Project
Seabird Phase lIA at Site-E, Naval Base, Karwar under DC-NAD works package.

TO WHOM SO EVERIT MAY CONCERN

Thisistocertifythat ......................ooiiiiinii. [Legal name of the Applicant or the JV
member, in case of JV and address]:
(i) is not under the process of Resolution Plan of Debt Restructuring as per
applicable law in the Applicant’s country [name of the country] *,

or
(ii) is not under the process of ‘Insolvency and Bankruptcy’ proceedings as per
applicable law in the Applicant’s country [name of the country] *,

or
(iii) was under the process of Resolution Plan of Debt Restructuring and has resolved

all debt restructuring issues with the Banks/Institutions as applicable law in the Applicant’s
country [name of the country] *,
or
(ivy  is under the process of ‘Insolvency and Bankruptcy’ proceedings as per
applicable law in the Applicant’s country [name of the country] *,
(* Strike through not applicable.)

According to the information, explanations and documents provided by the Applicant to
us, we certify that the above information is correct to the best of our knowledge and
belief.

...................................................................... (Signature of the Statutory Auditor)
......................................................... S PP PSPPSRIt (L 1
..................................................................... (Full Name of the Statutory Auditor)
e e e e S MR RORRRRIND ¢ ¢ < 4o+ 4 4 SE A S € e 5« S (Name of the Statutory Auditor’s Firm)
................................... cieeeeenna..... (Complete Address of the Statutory Auditor’s Firm)
...................................... (Telephone/ fax numbers, including country and city codes)
......................................................................... (E-mail of the Statutory Auditor)
........................................................................... (Seal of the Statutory Auditor)

Membership No. of the Statutory Auditor: ..............cceueneneee.

Note: The information in above prescribed format (FORM-12: DEBT) shall be certified by the
Statutory Auditors of the Applicant or in case the accounts of the Applicant are not required to
be statutorily audited, certified in accordance with local legislation.

RFQ No: DGSB/NAD/02/01 of 2020
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Project Seabird Phase IIA

RFQ: Construction of Armament storage facilities,

Workshops, Office buildings and allied services,

'MEP, Security surveillance including Roads, Bridges

& and other associated works for Project Seabird

Yooy geb® Phase IIA at Site-E, Naval Base, Karwar under DC-
NAD works package.

[N
° .,

FORM-13: CAPACITY
TENDERING CAPACITY

Sub: Application for pre-qualification for Construction of Armament storage
facilities, Workshops, Office buildings and allied services, MEP, Security
surveillance including Roads, Bridges and other associated works for Project
Seabird Phase IIA at Site-E, Naval Base, Karwar under DC-NAD works package.

Maximum Value of works No. of years | Available Remarks
annual outstanding as on 31! | prescribed Tendering [minimum
constructio Dec 2019 (in INR for Capacity available
n turnover crore) Completion (in INR Tendering
in the last of the works crore) Capacity
five (5) for which shall be Rs
financial tenders are 980 crore]
years invited
A B | N (AxNx2)-B
Amount as Total as per Column 13 2
per FORM- | of FORM-11: CCC
10: FIN-2
Note:

e Minimum Available Tendering Capacity of Rs. 980 Crore (INR Nine Hundred Eighty
Crores Only) for construction work

Available Tendering Capacity= (A x 2 x 2) — B;

For and on behalfof ................... [Name of the Applicant]

[Date DD/MMM/YYYY]

RFQ No: DGSB/NAD/02/01 of 2020
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Project Seabird Phase lIA

eo“” Mo, RFQ: Construction of Armament storage facilities,
~ & Workshops, Office buildings and allied services,
/ MEP, Security surveillance including Roads, Bridges
s e and other associated works for Project Seabird
%eey “,v‘ Phase lIA at Site-E, Naval Base, Karwar under DC-

NAD works package.

FORM-14: POA-1
FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF APPLICATION AND TENDER#%
(Refer Clause 2.10.2(n))

Know all men by these presents, We.............cooiiniiiiiiiii e, [name of the
firm and address of the registered office] do hereby constitute, nominate, appoint and authorise
Mr/Ms [name], .........c..cooeuenn.. son/ daughter/ wife of ...l and
presently residing at ...................... , who is presently employed with us and holding the
positionof ............cceeiiiil , as our true and lawful attorney (hereinafter referred to as
the “Attorney”) to do in our name and on our behalf, all such acts, deeds and things as are
necessary or required in connection with or incidental to submission of our application for pre-
qualification and submission of our Tender for the ................................. Works proposed
by the ...ccvviiiii .. (the “Employer”) including but not limited to signing and
submission of all appllcatlons Tenders and other documents and writings, participate in
Pre-Applications and other conferences "and providing information/ responses to the
Employer, representing us in all matters before the Employer, signing and execution of all
contracts including the Contract Agreement and undertakings consequent to acceptance of our
Tender, and generally dealing with the Employer in all matters in connection with or relating to
or arising out of our Tender for the said Contract and/ or upon award thereof to us and/or till
the entering into of the Contract Agreement with the Employer.

AND we hereby agree to ratify and confirm all acts, deeds and things done or caused to be
done by our said Attorney pursuant to and in exercise of the powers conferred by this Power
of Attorney and that all acts, deeds and things done by our said Attorney in exercise of the
powers hereby conferred shall and shall always be deemed to have been done by us.

IN WITNESS WHEREOF WE, .....oiiiiiiiiiiiiiiianinnn, , THE ABOVE-NAMED PRINCIPAL
HAVE EXECUTED THIS POWER OF ATTORNEYON THIS ......... DAYOF ............. 20...
| (0] (U

(Signature, name, designation and address)

Accepted

27 To be submitted in original.

RFQ No: DGSB/NAD/02/01 of 2020
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Project Seabird Phase IIA

RFQ: Construction of Armament storage facilities,
Workshops, Office buildings and allied services,
MEP, Security surveillance including Roads, Bridges
and other associated works for Project Seabird
Phase llA at Site-E, Naval Base, Karwar under DC-
NAD works package.

(Signature)

(Name,

Title and Address of the Attorney)

Witnesses:

1.
2

(Notarised)

Notes:
1.

RFQ No:

The mode of execution of the Power of Attorney should be in accordance with the
procedure, if any, laid down by the applicable law and the charter documents of the
executant(s) and when it is so required, the same should be under common seal affixed
in accordance with the required procedure.

Wherever required, the Applicant should submit for verification the extract of the
charter documents and documents such as a board or shareholders’ resolution/ power
of attorney in favour of the person executing this Power of Attorney for the delegation
of power hereunder on behalf of the Applicant.

For a Power of Attorney executed and issued overseas, the document will also have
to be legalised by the Indian Embassy and notarised in the jurisdiction where the Power
of Attorney is being issued. However, the Power of Attorney provided by Applicants
from countries that have signed the Hague Legislation Convention 1961 are not
required to be legalised by the Indian Embassy if it carries a conforming Apostille
certificate.

DGSB/NAD/02/01 of 2020
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Project Seabird Phase lIA

Al i RFQ: Construction of Armament storage facilities,
A Workshops, Office buildings and allied services,
/ MEP, Security surveillance including Roads, Bridges
& and other associated works for Project Seabird

s Phase llIA at Site-E, Naval Base, Karwar under DC-

NAD works package.

FORM- 15: POA-2
POWER OF ATTORNEY FOR AUTHORISED REPRESENTATIVE OF SPECIALISED
SUBCONTRACTOR?
(Refer Clause 2.10.2)

Whereas the ..........ooiiiiiiiiiiiiiiiiennn, (“the Employer”) has invited applications from
interested parties for the ...... e o R works (the “Works”).
Whereas, ....c.ccooovviiiiiiiiiiic e , (the “Applicant’) is interested in Tendering

for the Works in accordance with the terms and conditions of the Request for Qualification
document (RFQ), Tendering Document and other connected documents in respect of the
Works, and

Whereas, the Employer has permitted Applicants to include Specialised Subcontractor(s) in
their Application, and the Applicant has approached us and we have shown our interest to
participate as Specialised Subcontractors in its Application, and as it is necessary for the
Specialised Subcontractor to designate a person with all necessary power and authority to do
for and on behalf of the Specialised Subcontractor, all acts, deeds and things as may be
necessary in connection with the Applicant's Application and Tender for the Works and its
execution.

NOW THEREFORE KNOW ALL MEN BY THESE PRESENTS

Know all men by these presents, We.............c.coiiiiiiiiiiiiiiiiiee [name of the
specialised subcontractor and address of the registered office] do hereby constitute, nominate,
appoint and authorise Mr/ Ms ........................ [name], son/daughter/wife of .....................
and presently 'residing at ...l , who is presently employed with us and holding the
position of ...................... , as our true and lawful attorney (hereinafter referred to as the
“Attorney”) to do in our name and on our behalf, all such acts, deeds and things as are
necessary or required in connection with or incidental to submission and/or expression of our
consent, willingness, declaration and undertaking etc. required pursuant to Applicant’'s
application for pre-qualification and submission of their Tenderforthe ................cc.coeiiiiiiin..
Works proposed by the .. .. (the “Employer”) including but not limited
to signing and submlssmn of alI appllcatlons documents and writings, participate in Pre-
Applications and other conferences and providing information/ responses to the Applicant/
Employer, representing us in all matters before the Applicant/ Employer, and generally dealing
with the Applicant/ Employer in all matters in connection with or relating to or arising out of the
Applicant’s Application and Tender for the said Contract and/ or upon award thereof to the
Applicant and/or till the entering into of the Contract Agreement with the Employer.

2 To be submitted in original.
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5 : RFQ: Construction of Armament storage facilities,

£ Workshops, Office buildings and allied services,
MEP, Security surveillance including Roads, Bridges
and other associated works for Project Seabird
Phase IIA at Site-E, Naval Base, Karwar under DC-
NAD works package.

Q
&

AND we hereby agree to ratify and confirm all acts, deeds and things done or caused to be done
by our said Attorney pursuant to and in exercise of the powers conferred by this Power of
Attorney and that all acts, deeds and things done by our said Attorney in exercise of the powers
hereby conferred shall and shall always be deemed to have been done by us.

IN WITNESS WHEREOF WE, ....coiiiiiiiiiiiiiiiiiinns , THE ABOVE-NAMED PRINCIPAL
HAVE EXECUTED THIS POWER OF ATTORNEY ONTHIS ......... DAYOF ............. 20.....
FOr .o,

(Signature, name, designation and address)

Accepted

(Signature)

(Name, Title and Address of the Attorney)

Witnesses:

(Executants)
(To be executed by the Specialised Subcontractor(s))

(Notarised)

Notes:

1.

RFQ No: DGSB/NAD/02/01 of 2020

The mode of execution of the Power of Attorney should be in accordance with the
procedure, if any, laid down by the applicable law and the charter documents of the
executant(s) and when it is so required, the same should be under common seal affixed
in accordance with the required procedure.

Also, wherever required, the Specialised Subcontractor should submit for verification the
extract of the charter documents and documents such as a board or shareholders’
resolution/ power of attorney in favour of the person executing this Power of Attorney for
the delegation of power hereunder on behalf of the Specialised Subcontractor.

For a Power of Attorney executed and issued overseas, the document will also have to
be legalised by the Indian Embassy and notarised in the jurisdiction where the Power of
Attorney is being issued. However, the Power of Attomey. provided by Specialised
Subcontractor from countries that have signed the Hague Legislation Convention 1961
are not required to be legalised by the Indian Embassy if it carries a conforming Apostille
certificate.
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Project Seabird Phase IIA

“o“” My RFQ: Construction of Armament storage facilities,
~ & Workshops, Office buildings and allied services,

/ MEP, Security surveillance including Roads, Bridges-
N & and other associated works for Project Seabird
eor get® Phase IIA at Site-E, Naval Base, Karwar under DC-

NAD works package.

FORM-16: SOL

SOLVENCY CERTIFICATE* ON THE BANK’S LETTERHEAD TO BE FURNISHED BY
APPLICANT ALONG WITH APPLICATION FROM INDIAN NATIONALISED/
SCHEDULED BANKS OR PRIVATE BANKS PERMITTED TO DO BUSINESS WITH
GOVERNMENT OF INDIA/ FOREIGN BANKS AUTHORISED BY RESERVE BANK OF
INDIA TO OPERATE IN INDIA.

(Refer Clause 2.10.2(p))

No. oo Date: .............

To,

Director General, Project Seabird,
Integrated HQs of MoD (Navy),
2nd. Floor, West Block-5,

R. K. Puram, New Delhi - 110066

Subject: Application for pre-qualification for Construction of Armament storage
facilities, Workshops, Office buildings and allied services, MEP, Security
surveillance including Roads, Bridges and other associated works for. Project
Seabird Phase lIA at Site-E, Naval Base, Karwar under DC-NAD works package.

Dear Sir

This is to certify that to the best of our knowledge and information M/s.

having address » , a customer of our bank arefis
respectable and can be considered solvent upto Rs (Rupees )
ffinancially sound for any engagement upto Rs. (Rupees

). This certificate is issued without any guarantee or
responsibility on the bank or any of the officers.

Place: (Signature of Bank Manager)

Date:
(Name, Personal Code No. of Signatory and Seal of Bank)

Note: In case of Partnership firm, certificate to include names of all partners as per
record of bank.

*The solvency certificate shall be dated not earlier than the RFQ issue date.

RFQ No: DGSB/NAD/02/01 of 2020
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Seabird Phase lIA at Site-E, Naval Base, Karwar under DC-NAD works package.

Project Seabird Phase l1A
RFQ: Construction of Armament storage facilities, Workshops, Office buildings and allied services,
MEP, Security surveillance including Roads, Bridges and other associated works for Project

Seabird Phase IIA at Site-E, Naval Base, Karwar under DC-NAD works package.

FORM-17: CHECKLIST
CHECK LIST FOR THE INFORMATION TO BE FURNISHED BY THE APPLICANT ALONG WITH APPLICATION
(Refer Clause 2.10.2(q))
Sub: Application for pre-qualification for Construction of Armament storage facilities, Workshops, Office buildings
and allied services, MEP, Security surveillance including Roads, Bridges and other associated works for Project

S. Description Ref. Put v or X as Page Remarks
No. Applicable No.

1. | One original set of Application in spiral/hard bound Clause 2.9.2 &2.9.4

2. | Three copies of Application in spiral/hard bound Clause 2.9.2 &2.94

3. | Two scanned soft copies in Compact Disc (CD). Clause 2.9.2

4. | All pages are machine numbered and signed by | Clause 2.9.3.&2.9.4
Authorised Representative on each page of the
Application including each FORM and other
attachments in biue ink.

5. | FORM-01: APPLICATION - Application for Pre-| Clause 2.10.2(a)
Qualification

6. | FORM-02: PARTICULARS-1 - Particulars of the | Clause 2.10.2(b)
Applicant

7. | FORM-03: PARTICULARS-2 - Particulars of the | Clause 2.10.2(c)
Specialised Subcontractor(s), if any

8. | Copy of Certificate of Incorporation and/or registration | Clause 2.10.2(r)
documents with Memorandum of Association, Articles
of Association / Partnership deed

9. | Copy of documents establishing legal, financial | FORM-02:
autonomy and operation under commercial law, in | PARTICULARS-1,
case of government-owned entity. FORM-03:

PARTICULARS-2
10{ FORM-4: Letter of Consent from the Specialised Clause 2.10.2(d)

RFQ No: DGSB/NAD/02/01 of 2020
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Project Seabird Phase IIA

RFQ: Construction of Armament storage facilities, Workshops, Office buildings and allied services,
MEP, Security surveillance including Roads, Bridges and other associated works for Project
Seabird Phase lIA at Site-E, Naval Base, Karwar under DC-NAD works package.

\l.l »
*9 45

’o &
Yooy ge®
S. Description Ref. Put vV or X as Page Remarks
No. Applicable No.
Subcontractor(s)
11] FORM-05(A): NON-PERFO, FORM-05(B): Clause 2.10.2(e)
LITIGATION and FORM-05(C) LITIGATION HIST
for Historical Contract Non-Performance, Pending
Litigation and Litigation History
12| FORM-06: EXP-1 - General Construction Experience | Clause 2.10.2(f)
13| FORM-07: EXP-2 - Similar Works Experience Clause 2.10.2(g)
14/ Certificate(s) from client of the Applicant for which | Clause 2.10.2(g)
Similar Works Experience are being claimed in FORM-
07: EXP-2
15| FORM-08: EXP-3 - Construction Experience in Key Clause 2.10.2(h)
Activities
16| Certificate(s) from client of the Applicant for which Clause 2.10.2(h)
Construction Experience in Key Activities are being
claimed in FORM-08: EXP-3
17| FORM-09: FIN-1 - Financial Situation of the Applicant | Clause 2.10.2(i), Criteria
No. 3.1 & read with Foot
Note 8 in Section 3.
18| Audited Balance Sheets or, if not required by the laws | Criteria No. 3.1 & read
of the Applicant's country, other Financial Statements | with Foot Note no 8 in
for 5 (five) years preceding the Application Due Date. | Section 3.
19| FORM-10: FIN-2 - Average Annual Construction Clause 2.10.2(j),
Turnover. Criteria No. 3.2 & read
with Foot Note no 9 in
Section 3.
20| FORM-11: CCC - Current Contract Commitments; ‘Clause 2.10.2(k)
duly certified by a Statutory Auditor or certified in
accordance with local legislation
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Project Seabird Phase llIA

RFQ: Construction of Armament storage facilities, Workshops, Office buildings and allied services,
MEP, Security surveillance including Roads, Bridges and other associated works for Project
Seabird Phase lIA at Site-E, Naval Base, Karwar under DC-NAD works package.
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S. Description Ref. Put Y or X as Page Remarks
No. Applicable No.

21| FORM-12: DEBT - Certificate for Corporate Debt Clause 2.10.2(]), read
Restructuring; duly certified by a Statutory Auditor or with Note 1 of FORM- 12,
certified in accordance with local legislation

22| FORM-13: CAPACITY - Calculation of Available Clause 2.10.2(m) &
Tendering Capacity. ‘Criteria No. 3.3 of

Section 3

23| FORM-14: POA-1 - Power of Attorney for signing the | Clause 2.10.2(n)
Application & Tender (In Original)

24| Extract of charter documents and documents such as | Clause 2.10.2(n), read
a board or shareholder’s resolution/power of attomey | with Note 2 of FORM- 14:
in favour of the person executing Power of Attorney POA-1
for the delegation of power on behaif of the Applicant

25] Power of Attorney (legalised by the Indian Embassy), | Note 3 of FORM-14:
in case of Power of Attorney executed and issued POA-1
overseas and notarised in the jurisdiction where the
Power of Attorney is being issued. (or)
Apostille certificate in terms of Hague Legislation
Convention 1961

26| FORM-15: POA- 2 - Power of Attorney for authorised | Clause 2.10.2(0)
representative of Specialised Subcontractor

27| Extract of charter documents and documents such as | Clause 2.10.2(0), read
a board or shareholder’s resolution/ power of attorney | with Note 2 of FORM- 15:
in favour of the person executing Power of Attorney POA-2
for the delegation of power on behalf of the
Specialised Subcontractor
Power of Attorney (legalised by the Indian Embassy), | Note 3 of FORM-15:
in case of Power of Attorney executed and issued POA-2
overseas and notarised in the jurisdiction where the

: DGSB/NAD/02/01 of 2020

Page 83| 87




L)
© <
@

Project Seabird Phase lIA
RFQ: Construction of Armament storage facilities, Workshops, Office buildings and allied services,
MEP, Security surveillance including Roads, Bridges and other associated works for Project

Seabird Phase lIA at Site-E, Naval Base, Karwar under DC-NAD works package.

‘3¢ 0
oy e
S. Description Ref. Put Y or X as Page Remarks
No. Applicable No.
Power of Attorney is being issued. (or)
Apostille certificate in terms of Hague Legislation
Convention 1961
29| FORM-16: Solvency Certificate Clause 2.10.2(p)
30| FORM-17: CHECKLIST Clause 2.10.2(q)
31| Duly signed RFQ (Blank) Clause 2.10.2(v)
32) Duly signed correspondence, addendum, corrigendum | Clause 2.10.2(v)
issued by the Employer in relation to the Subject
RFQ, in token of receipt and acceptance
33| Long-term credit rating Clause 2.10.2(w)
34| Any other document required to be submitted as per
the RFQ

Note: The Applicants are advised NOT to submit company brochures, profile or similar literature of their organisation,
because such material shall not be considered for evaluation.

RFQ No: DGSB/NAD/02/01 of 2020
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Project Seabird Phase lIA

RFQ: Construction of Armament storage
facilities, Workshops, Office buildings and
allied services, MEP, Security surveillance
including Roads, Bridges and other
associated works for Project Seabird Phase
11A at Site-E, Naval Base, Karwar under DC-
NAD works package.

ANNEXURES:

S.NO | ANNEXURES

DESCRIPTION

1. | ANNEXURE-1

"EXCHANGE RATES

2. | ANNEXURE-2

FORMAT FOR APPLYING FOR VISITS TO IHQ
MoD (NAVY)/ NAVAL BASE KARWAR

RFQ No: DGSB/NAD/02/01 of 2020
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Project Seabird Phase IIA

éo\“' Ya, RFQ: Construction of Armament storage
~ 5 facilities, Workshops, Office buildings and
/ allied services, MEP, Security surveillance
. o including Roads, Bridges and other
ey aut® associated works for Project Seabird Phase

llA at Site-E, Naval Base, Karwar under DC-
NAD works package.

ANNEXURE-1
EXCHANGE RATES

Wherever it requires an Applicant to state a monetary amount, Applicants should indicate
the INR equivalent using the rate of exchange determined as follows:

1. For construction turnover or financial data required for each year - exchange
rate prevailing on the last day of the respective Financial Year (in which the
amounts for that year is to be converted) was originally established.

2. Value of single contract - Exchange rate prevailing as on 315t Dec 2019.

3. For the purpose of conversion of foreign currency to Indian rupees (INR), the
Applicants shall use the reference rates of foreign currency published by:

(a) Reserve Bank of India (www.rbi.org.in).

(b) In case the exchange rate is not published by Reserve Bank of India,
then the “selling rate” of such currency shall be taken from the web site:
http://www.oanda.com.

(c) In case a particular currency rate is not available on the above website
also, then the “mid-market” rate of such currency shall be taken from the
following internet web site: hitp://www.xe.com.

4.  Any error in determining the exchange rates in the Application may be corrected
by the Employer.

RFQ No: DGSB/NAD/02/01 of 2020
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Project Seabird Phase lIA

RFQ: Construction of Armament storage
facilities, Workshops, Office buildings and
allied services, MEP, Security surveillance
including Roads, Bridges and other
associated works for Project Seabird Phase
llA at Site-E, Naval Base, Karwar under DC-
NAD works package. .

ANNEXURE-2

FORMAT FOR APPLICATION FOR SITE VISIT TO IHQ MoD (NAVY) / NAVAL

TP NOoORLN =

12.

13.
14.
15.

BASE KARWAR

Name:

Occupation:

Sex:

Firm's Name:

Date of Birth:

Nationality:

Parent's Name:

Present Address:

Permanent Address:

Addresses in India:

Passport No.:

(a) Place of Issue Date of Issue

(b) Issuing Authority Valid up to
Whether previously visited in IN Ships/ Establishments:
Place Date of Visits Purpose

Proposed date(s) of visit:
Purpose of visit
Mobile No.

Note: In case of foreign nationals, scanned copy of valid passport is required to be
attached and for Indian nationals, scanned copy of government issued valid Photo ID
proof is required to be attached.

RFQ No: DGSB/NAD/02/01 of 2020
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